

Addendum #2

CR-44 Intersection with CR-44 Leg A,
Project No. 2011-07
Bid No. 12-0008

This addendum is being issued to make the following changes, corrections, clarifications and additions to the bidding document. The information in this addendum modifies and changes the original bidding documents and takes precedence over the original documents. **Receipt of this addendum shall be acknowledged by the bidder by signing and dating the appropriate line on page W-4 of the bid proposal.** Failure to acknowledge this addendum may preclude consideration of the bid proposal for award.

- Q. Utility Adjustment Sheets 23 and 24 indicate gas main removal/installation work, but does not indicate who is responsible for the work. Is the contractor or the utility company responsible for the gas main construction detailed on sheets 23 and 24?
- A. The gas main shown in the construction plans on sheets 23 and 24 has been relocated. It is the responsibility of the utility provider to relocate their facility and it is the contractor's responsibility to coordinate this relocation.

Approved by:



Jeff Johnson, Construction Inspection Manager

10/3/11

Date

:smcd