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ADDENDUM NO. 3 

 

 

Date:  June 9, 2009 

 

BID No. 09-0418 

 

EXISTING BUILDING CONVERSION TO THE LAKE COUNTY SHERIFF SOUTH 

DISTRICT SUBSTATION 

 
This addendum is being issued to make the following changes, corrections, clarifications and 
additions to the bidding document.  The information in this addendum modifies and changes the 

original bidding documents and takes precedence over the original documents.  Respondents 

shall acknowledge receipt of this addendum by completing this form and returning it with 

the response.  Failure to acknowledge this addendum may preclude consideration of the 

bid proposal award. 
 

Bid opening date has changed from June 17, 2009 @ 3:00p.m. to July 8, 2009 @ 3:00p.m. 
 
The last day for RFIs is June 24, 2009 @ 5:00p.m. 
 

Contact Romaine Reprographics to purchase a copy of all attached documents mentioned 

herein. 
 

GENERAL NOTES: 
 

1. This addendum includes revised drawings and specification sections which address 
comments and responses made by the building department and the Architect during the 
permitting process.  The Architect’s Building Department response is attached herein for 
reference. 

 
2. The Schedule of Values issued with ITB 09-0418 has been revised and is attached 

herein.  Revisions include the following: 
 
a. Division 1590 – Misc. Hand Tool & Equipment Rental:  The word “allowance” has 

been removed for clarification.  This section should be a separate line item and ins 
not designated as an allowace. 

b. Alternate Deduct for Owner Supplied Labor / Materials: 
i. Division 2835 has been removed. 
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ii. Division 2830 Chain Link Fencing has been clarified to include all exterior 

non-electric perimeter fencing.  This does not include the vehicular sally 
port of the interior security bay fencing in the mechanics garage. 

 
3. Section 10505 of the Schedule of Values provides for an Evidence Locker Allowance in 

the amount of $18,100.  Evidence lockers will be provided in Room 303.  Product 
information regarding these systems is hereby included in this addendum. 

 
 

SPECIFICATIONS: 
 

1. Specification 01020, Allowances:  This specification section is hereby added to the 
Project Manual. 

 
2. Specification 08710, Finish Hardware Schedule:  This schedule has been revised (dated 

5/7/09) and now includes door 303 which was previously omitted. 
 

3. Specification 09230, Lath and Stucco:  This specification section was listed in the Table 
on Contents but was not included in Division 9 of the Project Manual.  Specification 
09230 is hereby included and made part of the Project Manual. 
 

4. Specification 11193, Security Hardware: Amend the specification as follows: 

a. Part 2 – Products, sub-section 2.1, (A) Pre-qualified manufacturers – Southern 

Folger Detentio Equipment Company shall be the only manufacturer of detention 
hardware and locking devices which will be acceptable for this project. 

 
5. Specification 11454, Appliances:  This specification section is hereby added to the Project 

Manual. 
 

6. Specification 17800, Security Automation System:  Amend Part 2 – Products, sub-section 
2.1 Manufacturers as follows: 

 
a. Disregard  / Delete Manufacturers A-H. 

b. Security Control Systems for this project shall be TRENTECH only.  No other 
manufacturer, brand or product will be acceptable. 

Norment Security Group, Inc.  A CompuDyne Company 
Trentech Security Electronics Division 
Montgomery, Alabama;  (334) 286-4280 

 
 

ARCHITECTURAL DRAWINGS: 
 

1. Drawing A2.1, Site Plan:  Refer to the attached revised drawing A2.1, D1 and D2 dated 
5/7/09 and 5/26/09 respectively. 
a. Revise the parking layout to provide two (2) additional accessible parking spaces 

which have been added to the parking row at the front (south) side of the building, 
providing an overall total of seven (7) accessible parking spaces on the site. 

b. Revise the parking layout to provide concrete parking bumpers at all accessible 
spaces where there is no curbing along the front (south) row of accessible parking 
spaces.  New spaces shall also be provided with accessible parking signage. 

c. Revise the parking layout to show existing parking bumpers at the southwest side 
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of the front portion of the building. 

d. Revise the parking layout to provide an accessible path via painted stripping for 
the two (2) accessible spaces at the east side of the building, south of the sally 
port. 

e. Revise the Site Data table to reflect the new standard and accessible parking 
space tabulations. 

f. The extent and layout the chain link fencing at the rear and west side of the 
building has been revised.  All fencing shall be vinyl-clad chain link, 6’-0” high. 

 

2. Drawing A3.2, Floor Plan:  Refer to attached revised drawing A3.2, D1 and D2 dated 
5/7/09 and 5/26/09 respectively. 
a. Revise the Floor Plan label for the secured chain-link enclosure at the southeast 

corner of the mechanics bay.  These shall be no tire storage within the building as 
the name previously implied.  Re-name the space “Radio / Auto Parts Storage” as 
shown on the revised drawing. 

b. Revise the room name label for Room 500 to “Non-Hazardous Parts Room”. 
c. The north wall of evidence room 303 has been revised to show the extent and 

layout of the two (2) hour fire wall. 
d. Revisions have been made to coordinate with revised sheet A2.1, as indicated in 

the above sections of this addendum. 
 

3. Drawing A4.1, Exterior Elevations:  Refer to attached revised drawing A4.1, D1 dated 
5/26/09. 
a. Clarification to the exterior building signage have been added to the South 

Elevation. 
b. The storefront window at suite 600 has been revised from 11’-0” to 10’-0” in height 

above finished floor.  A pre-engineered canvas awning has been added for rain 
protection at the entry.  Contractor shall furnish and install this awning.  Due to 
height differentials between the existing coiling door which will be relocated, and 
the new storefront window assembly, the Contractor shall provide in-fill framing as 
required for proper installation.  Such framing shall be installed in the same 
fashion as detailed on exterior wall section 5/A5.1. 

c. A general note has been added to this project which modifies the Contractor’s 
scope of work.  The Contractor shall prepare, clean, prime and paint the entire 
exterior of the building.  Color selections shall be made by the Owner. 

 
4. Drawing A8.1, Door / Window Schedules and Elevations:  Refer to attached revised 

drawing A8.1, D1 and D2 dated 5/7/09 and 5/26/09 respectively. 
a. Revise the door schedule to include previously omitted door #303 serving the 

Evidence Room.  Refer to attached revised Finish Hardware Schedule for door 
hardware requirements. 

b. Revise Detail 3/A8.1 Exterior Storefront Window Elevation.  Due to height 
restrictions from Kawneer (storefront window mfgr.), the window has been reduced 
in height from 11’-0” aff to 10’-0” add (above finished floor). 

 

5. Drawing A10.1, Interior Elevations:  Refer to attached revised drawing A10.1, D1, dated 
5/26/09. 
a. Added interior elevation detail for the fingerprint / processing area 411. 
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MECHANICAL DRAWINGS: 
 

1. Drawing M2.1, Mechanical Floor Plan:  Refer to attached revised drawing M2.1, D1 
dated 5/7/09. 
a. Clarifications to the existing condensate drains and fire dampers have been 

made per the building department comments. 
 
 

ELECTRICAL DRAWINGS: 
 

1. Drawings E-1, Electrical Symbols and Legends:  Refer to attached revised drawing E-

1, D1, dated 6/2/09. 
a. Added fire alarm symbols and clarified the symbol designation for pedestal 

mount intercom button. 
 

2. Drawing E-2, Electrical Site Plan:  Refer to attached revised drawing E-2, D-1, dated 
6/2/09. 
a. Removed motorized gate controls and power feeds per new perimeter fence 

layout. 
 

3. Drawing E-5, Electrical Power and Systems Plan:  Refer to attached revised drawing 

E-5, D1, dated 6/2/09. 
a. Updated / added symbols to coordinate with drawing A9.1. 

 
 

ATTACHMENTS: 
 

1. Evidence Locker “Cut Sheet” 
2. Schedule of Values, Revised June 2, 2009 
3. Architect’s Building Department Response, dated May 7, 2009 
4. Specification Section 01020, Allowances 
5. Revised Specification Section 08710, Finish Hardware Schedule, dated 5/7/09 
6. Specification Section 09230, Lath and Stucco 
7. Revised Specification Section 11193, Security Hardware 
8. Specification Section 11454, Appliances 
9. Revised Specification Section 17800, Security Automation System 

10. Revised Architectural Drawing A2.1, Site Plan, dated 5/7/09 and 5/26/09 

11. Revised Architectural Drawing A3.2, Floor Plan, dated 5/7/09 and 5/26/09 

12. Revised Architectural Drawing A4.1, Exterior Elevations, dated 5/26/09 

13. Revised Architectural Drawing A8.1, Door / Window Schedules and Elevations, 
dated 5/7/09 and 5/26/09. 

14. Revised Architectural Drawing A10.1, Interior Elevations, dated 5/26/09 

15. Revised Mechanical Drawing M2.1, Mechanical Floor Plan, dated 5/7/09 

16. Revised Electrical Drawing E-1, Electrical Symbols and Legends, dated 6/2/09 

17. Revised Electrical Drawing E-2, Electrical Site Plan, dated 6/2/09 

18. Revised Electrical Drawing E-5, Electrical power and Systems Plan, dated 6/2/09 
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Firm Name:________________________________________  Date:  ______________ 
 
Signature: ___________________________________  Title:  ___________________ 
 
Typed/Printed Name:  ______________________________________________________ 
 
 
 

"Earning Community Confidence Through Excellence in Service" 
 

DISTRICT ONE 
JENNIFER HILL 

DISTRICT TWO 
ELAINE RENICK 

DISTRICT THREE 
JIMMY CONNER 

DISTRICT FOUR 
LINDA STEWART 

DISTRICT FIVE 
WELTON G. CADWELL 

 


