

**ITB 10-0031**  
ITB Title: Construction of a Groundwater Remedial System at the Astatula Refueling Facility  
Bid Due Date: September 1, 2010 3:00 pm  
Contracting Officer: Susan Dugan, CPPB

Company Name	Diversified Professional Services	Seavy & Associates	HAS Engineers & Scientists	MDM Services	Envirotek	ERC General Contracting Svc	American Complianced Technologies	Universal Petroleum Services, Inc.	Encore Construction Co, LLC	EnviroTrac	SCS Field Services
City, State	Dade City, FL	Tampa, FL	Tampa, FL	Lakeland, FL	Tampa, FL	Winter Garden, FL	Bartow, FL	Jacksonville, FL	Winter Garden, FL	Tampa, FL	Reston, BA
Addendum Acknowledged	Yes	Yes	Yes	1 - 5 only	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Item # 1 Mobilization/ Demolition	\$23,040.00	\$6,600.00	\$6,947.00	\$8,775.00	\$15,000.00	\$65,000.00	\$36,080.00	\$3,500.00	\$50,000.00	\$85,000.00	\$36,722.00
Item # 2 Electric Installation	\$34,250.00	\$58,936.00	\$73,678.00	\$69,300.00	\$45,000.00	\$85,000.00	\$19,538.00	\$54,000.00	\$166,000.00	\$110,000.00	\$200,000.00
Item # 3 Recovery Well Drilling	\$56,567.50	\$65,065.36	\$52,327.00	\$82,225.00	\$60,000.00	\$85,000.00	\$105,121.00	\$114,000.00	\$72,000.00	\$65,000.00	\$130,000.00
Item # 4 Vault Construction	\$7,896.50	\$10,036.20	\$18,690.00	\$8,230.00	\$7,000.00	\$10,000.00	\$26,684.00	\$14,000.00	\$8,000.00	\$30,000.00	\$15,000.00
Item # 5 Infiltration Gallery	\$6,895.50	\$30,407.38	\$32,790.00	\$21,800.00	\$30,000.00	\$20,000.00	\$59,821.00	\$77,500.00	\$70,000.00	\$35,000.00	\$122,000.00
Item # 6 Equipment Compound	\$18,869.80	\$41,148.61	\$30,509.00	\$16,940.00	\$45,000.00	\$30,000.00	\$158,719.00	\$66,000.00	\$26,000.00	\$35,000.00	\$92,000.00
Item # 7 Capital Equipment	\$234,895.00	\$238,332.86	\$242,955.00	\$254,100.00	\$230,000.00	\$280,000.00	\$210,186.00	\$350,000.00	\$231,000.00	\$260,000.00	\$245,000.00
Item # 8 Trencing & Piping	\$59,251.00	\$35,197.19	\$35,261.00	\$62,965.00	\$114,000.00	\$75,000.00	\$97,281.00	\$55,000.00	\$265,000.00	\$210,000.00	\$170,000.00
Item # 9 Start-up & Adjustment	\$8,297.50	\$13,776.40	\$26,196.00	\$12,600.00	\$8,000.00	\$5,000.00	\$8,165.00	\$14,000.00	\$2,000.00	\$90,000.00	\$30,000.00
Lump Sum Total	\$449,962.80	\$499,500.00	\$519,353.00	\$536,935.00	\$554,000.00	\$655,000.00	\$721,595.00	\$748,000.00	\$890,000.00	\$920,000.00	\$1,040,722.00

SCS Field Services

Not included in total - \* Bidder added # 10 - Allowance Blower, blower rental and permit fees of \$3,350.00

Seavey & Associates

\* Note on # 5 - Proposes to install the infiltration gallery by alternative method as allowed to be reviewed in question # 79 of addendum # 5 and the price quoted reflects the alternative method and not the pass trench method required in the specifications.