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AGREEMENT BETWIEEN
LAKE COUNTY, FLORIDA AND
ABSOLUTE LINE TECHNOLOGIES, INC.
FOR STORM WATER PIPE/WATER QUALITY UNIT
CLEANING, VIDEOING, AND RELATED SIERVICES
This is an Agreement between Lake County, Florida, a political subdivision of the State of
Florida, hereinafter referred to as the COUNTY, by and through its Board of County

Commissioners, and Absolute Line Technologies, Inc., a Florida corporation, its successors and
assigns, hercinatter the CONTRACTOR.

Recitals

WHEREAS, the COUNTY has publicly submitted {or procurement of scrvices for a firm
to assist the COUNTY with storm water pipe/water quality unit cleaning and videoing; and

WHEREAS, the CONTRACTOR desires (o perform such services subject to the terms
of this Agrecment; and

NOW, THEREFORE, IN CONSIDERATION of the mutual terms. understandings,
conditions, promises, covenants and payment hercinafter set forth, and intending to be legally
bound, the parties hereby agree as follows:

Article 1. Recitals
I.1 The foregoing recitals arc true and correct and incorporated herein by reference.
Article 2. Purpose

2.1 The purpose of this Agreement is for the CONTRACTOR to assist the COUNTY with
storm water pipe/water quality unil cleaning and videoing.

Article 3. Scope of Professional Services

3.1 Projects Assigned. On the terms and conditions set forth in this Agreement, COUNTY
hercby engages CONTRACTOR to assist the COUNTY on storm waltcr pipe/water quality unit
cleaning and videoing. The general Scope of Services and any addenda thereto is attached hereto
and incorporated herein by reference as Exhibit A. The Technical Requirements are attached
hereto and incorporated herein by reference as Exhibit B. Projects will be assigned to the
CONTRACTOR in accordance with the pricing given as shown on the Pricing Section
incorparated herein by reference as Exhibit E and the Notice to Proceed Form attached hereto
and incorporated herein by reference as Ioxhibit D. CONTRACTOR agrees and acknowledges
that in the event the CONTRACTOR cannot meet the COUNTY’S specifications, including but
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not limited to, time for completion, cost lor individual project ete., COUNTY reserves the sole
right to offer the individual project to other contractors retained by the COUNTY.

3.2 Quanltities. The quantitics and types ol services listed on the Notice to Proceed, once
approved by the COUNTY, arc hereby incorporated into this Agrecment by reference and are
decmed to be a malterial part of this Agrecement. [t is understood that the plans and specifications
and construction may be modified by a Change Order as actual construction of the individual
project progresses, but to be effective and binding, any and all such Change Orders must be in
writing, executed by the parties, and in accordance with the COUNTY’S Purchasing Policies and
Procedures.

CONTRACTOR agrees that this shall be an open quantity contract. The COUNTY shall not
guarantee o the CONTRACTOR any minimum amount of work throughout the term of this
Agrecment. Any contract entered into can be any quantity up to the maximum allowed per
the annual basis. The CONTRACTOR shall scrvice all areas ordercd by the Project Manager,
and the contract shall be binding only for the actual quantities ordered.

3.3 Additional Users. [t is hereby agreed and understood that any County department,
agency or City facility may be added to, or removed from, this contract at the option of the
COUNTY and may purchasc any and all items specified herein from the CONTRACTOR at the
contract price(s) established herein. Under these circumstances, a contract modification will be
issucd by the COUNTY identifying the requirements ol the additional County department(s) or
other entities.

34 Time of the Essence. CONTRACTOR acknowledges that time is ol the cssence in
carrying out CONTRACTOR’S responsibilities under this Agreement. The CONTRACTOR
shall have ten (10) calendar days from the date of receipt of the Notice to Proceed. II the
CONTRACTOR fails to have the project completed by the specitied time, the COUNTY may
apply liquidated damages. Any additional cost incurred by the COUNTY because of the
CONTRACTOR’S failure to complete the project as assigned will be deducted [rom the
CONTRACTOR’S invoice.

3.5 General Conditions. CONTRACTOR shall abide by all terms and conditions contained
within the General Terms and Conditions, attached hereto and incorporated herein by reference
as Exhibit C.

3.6 Licenses, Permits and I-ees.

A. CONTRACTOR shall comply, at its own expensc, with all federal, statc and local
laws, codes, statutes, ordinances, rules, administrative orders, regulations and requirements
applicable to the individual project, including Chapter 553, Part 111, Florida Statutes, also known
as the Trench Safety Act. CONTRACTOR shall obtain and pay for all licenses, permits and
inspection fees requived to complete the scope of services. Damages, penalties or fines imposed
on the COUNTY or the CONTRACTOR for failure to obtain required licenses, permits or
inspections shall be borne by the CONTRACTOR.

B. CONTRACTOR shall retain all appropriate professional licenscs and insurance
throughout the term ol this Agreement.
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C. Due to the nature of this Agreement, the COUNTY shall, at the time ol requiring
scrvices hereunder, conduct a review of required permits and fees to be obtained by the
CONTRACTOR from the permilting agencics having jurisdiction over the assigned project.
Permits will be determined on a project by project basis. Permit cost will be determined by the
requesting COUNTY department. COUNTY shall provide specifications and/or plans for a
permit project.

3.7 Contractlor’'s Personnel and Equipment. CONTRACTOR shall provide competent,
suitable, and qualified personnel to perform the work as required by the specifications. The
CONTRACTOR shall be fully responsible for the performance of organization and completion
ol all work under this contract. The CONTRACTOR shall, at all times maintain good discipline
and order at the work site. The CONTRACTOR shall maintain a dress code for its employces
with a minimum of shirt, safety vest, shorts and shoes in decent condition at all times while the
work is being performed. The CONTRACTOR shall furnish all labor, cquipment, [uel,
materials, any other items needed to perform all operations necessary to complcte this work in
strict accordance with these specifications, any applicable drawings, and subject to the terms and
conditions of the contract,

3.8 Subcontractors and Suppliers. If subcontractors or materials suppliers are to be used by
the CONTRACTOR, the CONTRACTOR shall provide a listing of such subcontractors and/or
materials supplicrs with the CONTRACTOR’s acceptance of the Notice to Procced. The listing
shall include the name of each subcontractor/material supplier proposcd, the work or the material
the subcontractor/malterial supplier will pravide, and the percentage ol the overall projecl.

3.9 Contractor’s Schedule. ‘The CONTRACTOR shall submit a schedule to the Project
Manager showing the daily locations to be worked. The CONTRACTOR shall contact the
Project Manager by telephone, fax, or e-mail (prelerred method) no later than 9:00 a.m. of each
work day lo report the locations completed the previous day and the anticipated work for the
upcoming day. If the CONTRACTOR has to change the schedule or is aware of an upcoming
schedule change, it shall contact the Project Manager as quickly as possiblc, but no later than the
following day. The CONTRACTOR shall maintain coordination with the Project Manager at all
times. Either party may request and be granted a conference within two (2) business days of the
request.

Article 4. Pavment

4.1 Lump Sum. CONTRACTOR pricing shall be as specilicd in Exhibit E, attached hereto
and incorporated herein by rcference. Payment for each individual work request will be based
upon the LUMP SUM cost agreed upon and identified in the fully executed Notice to Proceed.
Neither progress payment nor partial or enlire use or occupancy of the project by the COUNTY
will constitute an acceptance of work not in accordance with the contract documents.

4.2 Invoices. All invoices shall contain the purchase order number, invoice date, itemized
work, date of service specific to each location, dump tickets for debris, person to contact and
their phone number for billing questions and location of delivery or scrvice, and confirmation of
acceplance of the goods or scrvices by the appropriate COUNTY representative.  Failure (o
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submit invoices in the prescribed manner may delay payment, and the CONTRACTOR may be
considered in default of contract and its contract may be terminated. Payiments shall be tendered
in accordance with the Florida Prompt Payment Act, Part VII, Chapter 218, IFlorida Statutes.
Address for invoicing: Attn: John Bringard, Scnior Contracting Officer, Lake County Public
Works, 31150 Industry Drive, Tavarcs, FL 32778. Invoices submitted later than that take the risk
of non-payment il verification of work cannot be substantiated by the Project Manager. All
invoices shall be supplemented with statements showing the proper disposal of the debris picked
up each site by an approved State Permitted Facility.

4.3 Unit Prices. CONTRACTOR shall be compensated at the unit price specified on the
Notice to Proceed issucd for each individual work request. Unit Prices are specified in the
CONTRACTOR’S bid tabulation shect,

4.4 Price Redetermination — Fuel. If the below-identified price index for fuel (gas and/or
dicsel as applicable to the CONTRACTOR s operation) increases by ten percent (10%) or more
from the price index in effect on the beginning dale of any contract resulting trom this
solicitation, the CONTRACTOR may petition the Procurcment Services Director in writing for
an appropriate increase in the contract price(s). Any increasc in the contract price(s) will be
applied considering the relation of fucl cost to the contractor’s total cost for the contracted
product or service.

Any price re-determination will be solely based upon the percentage change between the base
index and the current month index as documented by the:

State of Florida Dcpartiment of Management Scrvices
http://dms.myflorida.com/business_operations/statc_purchasing/CONTRACTOR _information/st
ate_conlracts agreements_and_price lists/state_term_contracts/gasoline_and_fuel oil/price_she
ets_daily price/price_shects_current pricing for unleaded gas, I'lorida PAD 1, Orlando.

The basc index will be the index number for the month prior to the solicitation closing date. ‘T'he
current month index will be the last month’s index published before the request for a price re-
determination is made.

The CONTRACTOR shall provide (in wriling) a cost analysis as described below for cach
contract price for which the CONTRACTOR is requesting adjustment. This analysis must
include the percentage increase calculation between the base and current month indices; a clear
and detailed representation of the fuel cost component of any conlract price for which an
adjustment is requested; and a calculation showing the original contract price, the requested
adjustment, and the proposed revised price. As an cxample: if the fuel index increases by twelve
pereent (12%) and the fuel cost accounts for ten percent (10%) of the cost of the product or
service, then the contract price may be incrcased by 1.2 % (0./2 /7 0.10). The CONTRACTOR
may submit additional clarilying or justifying information for the COUNTY’S consideration.
Failure to provide sufficient detail in the manner described above shall result in rejection of the
CONTRACTOR’S request lor pricing adjustment.
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[f the Procurement Services Direclor grants any increase in any contract price based upon this
clause, the increased price(s) may be adjusted downward on a unilateral basis by the COUNTY il
the fuel index(es) used to support any previous increase then decrease by ten percent (10%) or
more. Any such decrease will be based on the calculations submitted by the CONTRACTOR
pertaining to any previous price increase.

4.5 Certification of Payment to Subcontractors/Malcrials Supplicrs. Prior to final payment to
the CONTRACTOR on projects which DO NOT require a performance and payment bond,
CONTRACTOR shall provide Certification of Payment to Subcontractors/Materials Suppliers
before the invoice is processed and paid.

4.6 Federal or State Funding. 11F ANY PROJIECT GIVEN TO THE CONTRACTOR U'NDER THIS
AGREEMENT [S ONFE IN WHICI FEDERAL OR STATLE FUNDS SHALL BE USED, T1HIE CONTRACTOR IS
HEREBY INFORMED THAT PAYMENT SHALL BE CONTINGENT UPON RECEIPT OF SAID FEDERAL OR
STATE FUNDS OR APPROVAL. ADDITIONALLY, PAYMENT SIHALL BE CONTINGENT UPON THE
CONTRACTOR COMPILETING ALL REQUIRED FORMS AND DOCUMENTATION AS 1S NECLESSARY N
ORDER TO OBTAMN SUCH FEDERAL OR STATE FUNDING OR APPROVAL,

Article §. County Responsibilities

5.1 The Lake County Public Works Department shall participate in this Agreement as the
primary COUNTY Department.  However, any COUNTY Dcpartinent may utilize this
Agrecment.

5.2 COUNTY shall pay in accordance with the Florida Prompt Payment Act.

5.3 The COUNTY retains the right to inspect all work to verify compliance with the contract
and plans and specifications. Such inspection may extend to all or any part of the work and to the
manufacture, preparation or fabrication of the materials to be used.

5.4 The COUNTY shall designate a Project Manager.

Article 6. Special Terms and Conditions

6.1 Term and Renewal.  The term of this Agreement shall be twelve (12) months, beginning
on the date of final execution of this Agreement. Prior lo, or upon complction, of the initial tcrm
of the contract, the COUNTY shall have the option to renew this agrecement for four (4)
additional one (1) year periods. The COUNTY will notify the CONTRACTOR within thirty
(30) days prior to the end of the current contract term of the intent to rencw. The COUNTY
reserves the unilateral right to extend a contract ninety (90) calendar days beyond the current
contracl period. In such event, the COUNTY will notily CONTRACTOR in writing of such
extension.

6.2 Termination. This Agreement may be terminated by the COUNTY upon thirty (30) days
advance wrilten notice to the other party; but if any work or service/task hercunder is in progress
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but not completed as of the date of termination, then this Agreement may be extended upon
written approval of the COUNTY until said work or service(s)/task(s) is completed and accepted.

A. Termination for Convenicnce. In the event this Agreement is terminated or
cancelled upon the request and lor the convenience of the COUNTY with the required thirty (30)
day advance written notice, COUNTY shall reimbursc CONTRACTOR for actual work
salisfactorily completed.

B. Termination for Cause. Termination by the COUNTY for cause, deflault, or
negligence on the part of CONTRACTOR shall be excluded from the foregoing provision.
Termination costs, if any, shall not apply. The thirty (30) day advance notice requirement is
waived in the event of termination for cause,

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years. When
funds arc not appropriated or otherwise made available to support continuation of performance in
a subsequent fiscal year, this Agreement shall be canceled and the CONTRACTOR shall be
reimbursed for the reasonable value of any non-rccurring costs incurred but not amortized in the
price of the supplics or scrvices/tasks delivered under this Agrecment.

6.3 Subletting. This Agreement shall not be sublet except with the written consent of the
COUNTY'’S Procurement Services Director. No such consent shall be construcd as making the
COUNTY a party to the subcontract or subjecting the COUNTY to liability of any kind to any
subcontractor. No subcontract shall under any circumstances rclieve the CONTRACTOR of
liability and obligations under this Agrecment and all transactions with the COUNTY must be
through the CONTRACTOR.

0.4 Insurance.

A. Insurance requircments for contract amount of $25,000.00 or less. CONTRACTOR
shall not commence work under the Agreement until COUNTY has received an acceptable
certificate or certificates of insurance evidencing the required insurance, which is as follows:

The CONTRACTOR shall purchase and maintain, at its expense, from a company or companies
authorized to do business in the State of Florida, and which are acceptable to the COUNTY,
insurance policies containing the following selected types of coverage and minimum limits of
liability protecting from c¢laims which may arise out of or result from the performance or non-
performance of scrvices under this contract by the CONTRACTOR or by anyone dircctly or
indirectly employed by it, or by anyone for whose acts it may be liable:

(i) General Liability insurance on forms no more restriclive than the latest edition of the
Occurrence l'orm Commmercial General Liability policy (CG 00 01) of the Insurance
Services Office or cquivalent without restrictive endorsements, with the following
minimum limits and coverage:

Each Occurrence/General Aggregate $500,000
Products-Completed Operations $500,000
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Personal & Adv. Injury $500,000

IFire Damage $50,000
Medical Expense $5,000
Contractual Liability Included

(i) Automobile liability insurance, including owned, non-owned, and hired autos with the
following minimum limits and coverage:

Combined Single |.imit $300,000
or

Bodily Injury (per person) $100,000
Bodily Injury (per accident) $300,000
Property Damage $100.000

(iil) Workers' compensalion insurance based on proper reporting ol classilication codes
and payroll amounts in accordance with Chapter 440, Florida Statutes, and/or any other
applicable law requiring workers' compensation (Federal, maritime, etc). If not required
by law to maintain workers compensation insurancc, the CONTRACTOR must provide a
notarized statement that if he or she is injured, he or she will not hold the COUNTY
responsible for any payment or compensation.

(iv) Employers Liability with the following minimum limits and coverage:

Lach Accident $100,000
Discasc-Each Employee $100,000
Disease-Policy Limit $500,000

(v) Professional liability and/or specialty insurance (medical malpractice, engineers,
architect, consultant, environmental, pollution, errors and omissions, etc.) as applicable,
with minimum limits of $500,000 and annual aggregate of $1,000,000.

(vi) Lake County, a Political Subdivision of the Statc of Florida, and the Board of County
Commissioners, shall be named as additional insurcd as their interest may appear on all
applicable policies.

(vii) Certificate(s) of insurance shall provide for a minimum of thirty (30) days prior
written notice to the COUNTY of any change, cancellation, or nonrenewal of the
required insurance.

(viii) Certificate(s) ol insurance shall identify the contract number in the Description of
Opcrations section of the Certificate.

(ix) Certificates of insurance shall evidence a waiver of subrogation in favor of the
COUNTY, that coverage shall be primary and noncontributory, and that cach evidenced
policy includes a Cross [l.iability or Severability of Interests provision, with no
requirement of premium payment by the County.
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(x) Certilicate holder shall be:

LAKE COUNTY, A POLITICAL SUBDIVISION OF TIHE STATLE OF
FLORIDA, AND THE BOARD OF COUNTY COMMISSIONIZRS.

P.O. BOX 7800

TAVARES, FL 32778-7800

(xi) All sell-insured retentions shall appear on the certificate(s) and shall be subject to
approval by the COUNTY. At the option of the COUNTY, the insurer shall reducc or
eliminate such self-insured retentions; or the CONTRACTOR shall be required to
procure a bond guarantecing payment of losses and related claims expenses.

(xii) The COUNTY shall be cxempt from, and in no way liable for, any sums of money,
which may represent a deductible or self-insured retention in any insurance policy. The
payment of such deductible or self-insured retention shall be the sole responsibility of the
CONTRACTOR and/or subcontractor providing such insurance.

(xiii) The CONTRACTOR shall be responsible for subcontractors and their insurance.
Subcontractors arc to provide certilicates of insurance to the COUNTY ecvidencing
coverage and terms in accordance with CONTRACTOR’s requirements.

(xiv) Failure to obtain and maintain such insurance as set out above will be considered a
breach of contract and may result in termination of the contract for defaull.

(xv) Neither approval by the COUNTY of any insurance supplied by the
CONTRACTOR, nor a failure to disapprove that insurance, shall relieve the
CONTRACTOR of full responsibility of liability, damages, and accidents as set forth
herein.

B. Insurance requirements for contract amount over $25,000.00. The CONTRACTOR
shall purchase and maintain, at its expense, from a company or companies authorized to do
business in the State of IFlorida, and which are acceptable to the COUNTY, insurance policies
containing the following sclected types ol coverage and minimum limits of liability protecling
from claims which may arise out of or result from the performance or non-performance of
services under this contract by the CONTRACTOR or by anyone directly or indirectly
cmployed by it, or by anyone for whose acts it may be liable:

CONTRACTOR shall not commence work under the Agreement until COUNTY has received an
acceptable certificate or certificates of insurance evidencing the required insurance, which is as
follows:

(i) General Liability insurance on forms no more restrictive than the latest edition of the
Occurrence Form Commercial General Liability policy (CG 00 01) of the Insurance
Services Office or cquivalent without restrictive endorsements, with the following
minimum limits and coverage:
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Fach Occurrence/General Aggregate $1,000,000/2,000,000

Products-Completed Operations $2.000.000
Personal & Adv. Injury $1,000.000
Fire Damage $50.000
Medical Expense $5,000
Contractual Liability Included

(i1) Automobile liability insurance, including owned, non-owned, and hired autos with the
following minimum limits and coverage:

Combined Single Limit $1,000.000

(iii) Workers' compensation insurance based on proper reporting of classification codes
and payroll amounts in accordance with Chapter 440, Florida Statutes, and/or any other
applicable law requiring workers' compensation (Federal, maritime, ctc). 1f not required
by law to maintain workers compensation insurance, the CONTRACTOR must provide a
notarized statement that if he or she is injured, he or she will not hold the COUNTY
responsible for any payment or compensation,

(iv) Employers Liability with the following minimum limits and coverage:

[zach Accident $1,000,000
Diseasc-Each Cmployer $1,000,000
Disease-Policy Limit $1,000,000

(v) Lake County, a Political Subdivision ol the State of Florida, and the Board of County
Commissioners, shall be named as additional insured as their intercst may appear on all
applicable policies.

(vi) Certificate(s) of insurance shall provide for a minimum of thirty (30) days prior
written notice to the COUNTY of any change, cancellation, or nonrenewal of the
required insurance.

(vil) Certificate(s) of insurance shall identify the contract number in the Description of
Operations scction of the Certificate.

(viil) Certificate of insurance shall evidence a waiver of subrogation in favor of the
COUNTY, that coverage shall be primary and noncontributory, and that each evidenced
policy includes a Cross liability or Severability of Interests provision, with no
requirement of premium payment by the COUNTY.
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(ix) Certificale holder shall be:

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF
FLORIDA, AND THIE BOARD OFF COUNTY COMMISSIONLRS.

P.O. BOX 7800

TAVARES, FL 32778-7800

(x) All self-insured retentions shall appear on the certificate(s) and shall be subject to
approval by the COUNTY. At the option of the COUNTY, the insurer shall reduce or
eliminate such self-insured retentions; or the CONTRACTOR shall be required to
procure a bond guaranteeing payment of losses and related claims expenses.

(xi) The COUNTY shall be exempt [rom, and in no way liable for, any sums of money,
which may represent a deductible or self-insured retention in any insurance policy. The
payment of such deductible or self-insured retention shall be the sole responsibility of the
CONTRACTOR and/or subcontractor providing such insurance.

(xii) The CONTRACTOR shall be responsible for subcontractors and their insurance.
Subcontractors are to provide Certificates of Insurance to the COUNTY cvidencing
coverage and terms in accordance with the CONTRACTOR s requirements.

(xiii) Failure to obtain and maintain such insurance as sct out above will be considered a
breach of contract and may result in termination of the contract for default.

(xiv) Neither approval by the COUNTY of any insurance supplied by the
CONTRACTOR, nor a failure to disapprove that insurance, shall relieve the
CONTRACTOR of Tull responsibility of lability, damagcs, and accidents as set forth
herein.

6.5 Indemnity. CONTRACTOR shall indemnily and hold COUNTY and its agents, officers,
commissioners or employees harmless from any damages resulting lrom failure of
CONTRACTOR to take out and maintain the above insurance. Additionally, CONTRACTOR
agrees for good and valuable consideration in the amount of ten dollars ($10.00) to indemnily,
and hold the Board of County Comunissioners, Lake County, Florida, and its officers,
commissioners, employees and agents free and harmless from and against any and all losscs,
pcnaltics, damages, settlements, costs, charges, professional fees or other expenses or liabilities
resulting from the negligent act, error or omission of CONTRACTOR, its agents, employees or
representative, in the performance of CONTRACTOR'S duties set forth in this Agreement.

0.6 Independent Contractor. CONTRACTOR and all its employees agree that they shall be
acting as an independent confractor and shall not be considercd or dcemed to be an agent,
employece, joint venture, ot partner of the COUNTY. CONTRACTOR shall have no authority to
contract for or bind COUNTY in any manner and shall not represent itself as an agent of the
COUNTY or as otherwise authorized to act for or on behall of COUNTY. Additionally,
CONTRACTOR warrants that it has not cmployed or retained any company or person, other
than a bona fide employee working solely for CONTRACTOR to solicit or secure this
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Agreement and that it has not paid or agreed to pay any person, company, corporalion,
individual, or firm other than a bona fide employee working solcly for CONTRACTOR any fee,
commission, percentage, gift, or other consideration contingent upon on resulting from the award
or making ol this Agreement.

6.7 Return of Materials. Upon the request of the COUNTY, but in any event upon
termination ol this Agrecment, CONTRACTOR shall surrender to the COUNTY all memoranda,
notes, records, drawings, manuals, computer software, and other documents or materials
pertaining to the services hereunder, that were furnished to the CONTRACTOR by the
COUNTY pursuant to this Agrecementl.

6.8 No Claim for Damages. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER
THAN FOR AN EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST
THE COUNTY BY REASON OIF ANY DELAYS: No interruption, interference, inefliciency,
suspension or delay in the commencement or progress of the work from any causc whatsoever,
including delays caused by unfavorable weather conditions, shall relieve the CONTRACTOR of
its duty to perform or give risc to any right to damages or additional compensation from the
COUNTY. The CONTRACTOR expressly acknowledges and agrees that the CONTRACTOR
shall reccive no damages for delay. The CONTRACTOR's sole remedy, if any, against the
COUNTY shall be the right to seek an extension to the contract time. However, this provision
shall not preclude recovery or damages by the CONTRACTOR for hindrance or delay due solely
to the fraud, bad [aith or active interference on the part of the COUNTY or ils agents.
Otherwise, the CONTRACTOR shall be entitled to extensions of the contract time as the sole
and exclusive remedy for such resulting delay, in accordance with and to the extent specifically
provided above.

6.9 Retaining Other Contraclors. Nothing herein shall be deemed to preclude the COUNTY
from retaining the services of other persons or entities undertaking the same or similar scrvices
as those undertaken by the CONTRACTOR or from independently developing or acquiring
malerials or programs that are similar to, or competitive with, the services provided under this
Agrcement.

6.10  Accuracy. The CONTRACTOR is responsible for the protfessional quality, technical
accuracy, timely completion and coordination ol all the services furnished hercunder.  The
CONTRACTOR shall, without additional compensation, correct or revisc any errors, omissions
or other deficiencies in resulting from the services provided herein.

6.11  Additional Services. Services not specifically identified in this Agreement may be added
to the Agreement upon execution of a written amendment.

6.12  Purchasc_of Other ltems. While the COUNTY has listed all major items within this
contract which are utilized by COUNTY departments in conjunction with their operations, there
may be ancillary items that must be purchased by the COUNTY during the term of this contracl.
Under these circumstances, a COUNTY representative will contact the CONTRACTOR to
obtain a price quote for the ancillary items. If there are multiple contractors on the contract, the
COUNTY representative may also obtain price quotes from thesc contractors. The COUNTY
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reserves the right to award these ancillary items to the primary contractor, another contractor
based on the lowest price quoted, or to acquire the items through a scparate solicitation.

6.13  Public Records. All clectronic files, audio and/or vidco recordings, and all papers
pertaining to any activity performed by the CONTRACTOR for or on behalf of the COUNTY
shall be the property of the COUNTY and will be turned over to the COUNTY upon request. In
accordance with Chapter 119, Florida Statutcs, each file and all papers pertaining to any
activities performed for or on behall of the COUNTY are public records available for inspection
by any person even if the file or paper resides in the CONTRACTOR’s office or facility. The
CONTRACTOR shall maintain the {iles and papers for not less than three (3) complete calendar
years after the project has been completed or terminated, or in accordance with any grant
requirements, whichever is longer. Prior to the close out ol the contract, the CONTRACTOR
shall appoint a records custodian to handlc any records request and provide the custodian’s name
and telephone number(s) to the Contracting Officer.

6.14  Copyrights. Any copyright derived from this Agreement shall belong (o the author. The
author and the CONTRACTOR shall expressly assign to the COUNTY nonexclusive, royalty
frec rights to usc any and all information provided by the CONTRACTOR in any dcliverable
and/or report for the COUNTY’S use which may include publishing in COUNTY documents
and distribution as the COUNTY deems to be in the COUNTY’s best interests. If anything
included in any deliverable limits the rights of the COUNTY to use the information, the
deliverable shall be considered defective and not acceptable and the CONTRACTOR will not be
eligible for any compensation.

6.15 Public Entity Crimes. A person or affiliate who has been placed on the convicted
CONTRACTOR list following a conviction of a public entity crime may not be awarded or
perform work as a contractor, supplier, subcontractor, or consultant under a contract with any
public entity in excess of the threshold amount provided in Section 287.017, Florida Stalutes, for
Category Two for a period of thirty-six (36) months from the date of being placed on the
convicted CONTRACTOR list.

6.16  Right to Audit.

A. The County rescrves the right to require CONTRACTOR to submit to an audit by
any auditor of the COUNTY’S choosing. CONTRACTOR shall provide access to all of its
records, which relate dircctly or indirectly to this Agreement at its place of business during
regular business hours. CONTRACTOR shall retain all records pertaining to this Agreement and
upon request make them available to the COUNTY for three (3) years following expiration of
the Agreement. CONTRACTOR agrees to provide such assistance as may be necessary Lo
facilitate the review or audit by the COUN'TY to ensurc compliance with applicable accounting
and financial standards.

B. All items sold to the COUNTY under this Contract arc subject to post sale audit
adjustment. In the cvent an audit indicates that the CONTRACTOR has nol honored its quoted
price lists and discounts, the CONTRACTOR shall be liable for any and all overage charges, and
this Agreement may be terminated for cause at the COUNTY’S option.
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Article 7. Miscellaneous Provisions

7.1 This Agreement is made under, and in all respects shall be interpreted, construed, and
governed by and in accordance with the laws of the State ot Florida. Venue for any legal action
resulting from this Agreement shall liec in Lake County, Florida.

7.2 Necither party may assigh any rights or obligations under this Agreement to any other
party unless specific written permission from the other party is obtained.

7.3 The captions utilized in this Agreement are for the purposes of identification only and do
not control or affect the meaning or construction of any of the provisions hereol.

7.4 This Agreement shall be binding upon and shall inure to the benefit of each of the parties
and of their respective successors and permitted assigns.

7.5 This Agrecment may not be amended, relcased, discharged, rescinded or abandoned,
excepl by a written instcument duly executed by each of the parties hereto.

7.6 The failure of any party hereto at any time to enforce any of the provisions of this
Agreement will in no way constitute or be construed as a waiver of such provision or of any
other provision hercof, nor in any way affect the validity of, or the right thercafter to enforce,
each and every provision of this Agreement,

1.7 During the term ol this Agrecment CONTRACTOR assures COUNTY that it is in
compliance with Title VI of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights
Act of 1992, in that CONTRACTOR does not on the grounds ol race, color, national origin,
religion, sex, age, disability or marital status, discriminatc in any form or manner against
CONTRACTOR employees or applicants for employment. CONTRACTOR understands and
agrees that this Agreement is conditioned upon the veracity of this statement of assurance.

7.8 The invalidity or unenforceability of any provision of this Agreement shall not alTect the
other provisions hereof, and this Agreement shall be construed in all respects as if such invalid or
unenforceable provisions were omitted.

7.9 Wherever provision is made in this Agreement for the giving, service or delivery of any
notice, statement or other instrument, such notice shall be in writing and shall be deemed to have
been duly given, served and delivercd, if delivered by hand or mailed by United States registered
or certificd mail or sent by facsimile addressed as follows:

If to CONTRACTOR [{to COUNTY:

Ricky L. Stucky, President Road Opcrations Division
21902-1 State Road 46 31150 Industry Drive
Mount Dora, Florida 32757 Tavares, Florida 32778
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cc: County Manager
Lake County Administration Bldg., Ste. 308
Post Office Box 7800
Tavares, Florida 32778-7800

Article 8. Scope of Agreement

8.1 This Agrecement is intended by the parties hereto to be the final expression of their
Agrcement, and it constitutes the full and entire understanding between the parties with respect
to the subject hereof, notwithstanding any representations, slatements, or agreements to the
contrary hereto{ore made. Any items not covered under this contract will need to be added via
written addendum, and pricing negotiated based on final specifications.

8.2 This Agrcement contains the following Exhibits, all ol which are incorporated herein:

Exhibit A Scope of Services

Exhibit B Technical Requirements
Exhibit C General Terms and Conditions
Exhibit D Natice to Proceed Form
Exhibit E Contractor Pricing

INTENTIONALLY ILEFT'BLANK
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Acreemant boiwezn Labe County and Abzolute Line Technolozies - 17

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement

on lhe respective dates under

each signaturc:

COUNTY through its Board of County

Commissioners, sjegning by and through its Chairman, authorized to cxecute same by Board

Action on the T ) day of '1/]/\11,(

authorized re|)resenr'1r|ve

ATTEST:

S

Ne Kcl\v, (\Icrk of[lgi
Board of County Contmissioncrs

of Lake County, Florida

Approved as to form and legality:

MY T ewneald

Melanie N. Marsh
Acting County Attorney

/

. 2010 and by CONTRACTOR through its duly

CONTRACTOR
No ook \Lne uk\\\\ds&&ﬂab ANC .

This € dayof AQ(\\ ,2010.

LAKE COUNTY, through its
BOARD OF COUNTY COMMISIONERS

Welton G. Cadwell
Chairman

This Sﬁvddy of \pdf ,2010.
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EXHIBIT A: SCOPE OF SERVICES

STORMWATER PIPE/WATER QUALITY UNIT CLEANING, VIDEOING, AND
RELATED SERVICES

The purposc of this Agrecement is lor the CONTRACTOR Lo do the cleaning, Mushing, and
videoing of storm drain pipes and water quality units. As part of this work the CONTRATOR
may be required to temporarily plug and dewater individual storm drain segments. The work
shall involve cleaning, vacuuming, videoing taping, various storm water pipes, inlet boxes, and
water quality units.  The CONTRACTOR shall be required to supply the County with a writtcn
report of the itcm being serviced. This report shall include any defects noted within the pipe or
inlet box, box culvert, or water quality unit. Along with the report an aerial photograph of the
area showing the location of the pipes and location of the defects shall be required.

This work shall take place in a variety of pipe sizes from twelve (12) inch up to seventy-two (72)
inch, inlet boxes, box culverts, and water quality units. It should be anticipated that the majority
of work to clean/flush/video pipes will be on short job increments of approximately 307, 507 to
100” in length, although there will be pipes with substantially greater lengths.  The
CONTRACTOR shall be responsible to supply any water needed as part of their operations. The
COUNTY does not have a municipal water supply so the CONTRACTOR will have to contact
the different citics to abtain any water needed.

The estimated quantities cited on the bid tabulation sheet are only estimates and the COUNTY
may use any quantities to best suit the needs that may arise throughout the term of this
Agrecment.

All sediment, silt, and debris removed in the cleaning operations shall be disposed of by the
Contractor in arecas meeting Fedcral, State and local rules and regulations. A memo cerlifying
that the CONTRACTOR has properly disposed of the byproducts that have been created due (o
the cleaning process shall be included with the invoice.

The pipe size, pipe length, and percentage of blockage that is to be removed from the pipe shall
be indicated on the Notice to Proceed work request. 1f the CONTRACTOR does not agree with
any of the units that are indicated on the work request no work shall begin until an agreement is
rcached between the COUNTY and the CONTRACTOR. 1f the CONTRACTOR begins or
completes the work before an agreement is achicved, the CONTRACTOR shall only be
compensated for the units that are shown on the work request.

Work outside of the normal working hours shall be considered at the price as provided by the
CONTRACTOR for “On-Call Emergency Work™ and shall include but not be limited to
mobilization, equipment cost, labor, and all incidentals needed to complete the work as outlined
in this Agrecment. The CONTRACTOR shall be required to start work within six (6) hours
from the time the notice is given by the COUNTY. The COUNTY may notl be able to issue the
proper work request at the time of the emergency. [n this case the CONTRACTOR shall
proceed per the instructions of the Project Manager. The Project Manager shall supply the
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CONTRACTOR with the paperwork at the earlicst possible lime after the emergency work has
taken place.

This is an open ended contract and the COUNTY may use any quantitics to best suit the needs
that may arisc throughout the term of this Agreement. The CONTRACTOR is advised that any
variance between estimaled and actual quantities will not be considered cause for any adjustment
in contract pricing or billing.

All activities shall be performed meeting the requirements of Tederal, Statc and local
environmental standards and laws. Erosion and water pollution control shall be accomplished,
mecting the requirements of the 2010 or latest version of the Florida Decpartment of
Transportation (FDOT) "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION," Section 10.

Definitions: Whencver the following terms, or pronouns used in place of them, are used in these
Contract Documents, they shall have the meanings given below:

Calendar Day — Every day shown on the calendar, ending and beginning at
Midnight.

Change Order — A written order issued by the Project Manager in accordance with
Board policy, and accepted by the CONTRACTOR directing certain changes,
additions or reductions in the work or in the materials used.

Notice to Proceed — The COUNTY shall supply the CONTRACTOR with a Notice
to Proceed. This form shall include items such as, but not limited to, the road name,

estimated square footage, and striping requirements. No work shall begin until the
Notice to Proceed is issued to the CONTRACTOR by the COUNTY.

Plans — The approved drawings, list, or reproductions thereof that show the location,
character. dimension and details of the work to be donc as issued by the Project
Manager.

Project Manager — Agent of the COUNTY responsible lor items including but not
limited to establishment of cost estimate, accepting/rcjecting of work product,
administration of the confract on a per job basis, as well as interfacing with the
CONTRACTOR.

Statement of Work - I'he general intent of the work to be accomplished as defincd
by the project plans, drawings, photographs, and specifications.

Standard Specifications — FDOT "STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION," 2010 edition or FDOT “ROADWAY AND TRAIFIC
DESIGN STANDARDS,” 2002 (or latest edition), or FDOT “MANUAL OF UNIFORM
MINIMUM STANDARDS FOR DESIGN, CONSTRUCTION AND MAINTENANCE
FOR STREETS AND HIGHWAYS,” 2002 (or latest edition), and all supplemental
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specifications thereto. Pavement Marking specifications shall use FDOT "STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION," 2007 edition. Florida
Department of Transportation (FDOT) "STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION," Section 10, 2010 or latest version.
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ADDENDA

AV L b 1717\
LAKE COUN
FLORTDA
OFFICE OF PROCURERENT SERVICES PHONE: (352) 343-9839
315 WEST MAIN STREET, SUITE 416 FAX: 352) 343-9473
PO BOX 7600
TAVARES FL 32778-7800 vy lakegoveramenl.com

ADDENDUM NO, 1
Date: March 8, 2010

RFP No. 10-0609, Storm Water Pipe/Water Quality Unit Cleaning, videoing, and
Related Services

This addendum is being issued lo make the following changes, correclions, clarifications and
additions to the bidding document. The information in this addendum modifies and changes the
original bidding documents and takes precedence over the original documents. Respondents
shall acknowledge receipt of this addendum by completing this forim and returning it with
the response. Failure to acknowledge this addendum may preclude consideration of the
bid proposal award.

The following are questions that have been asked and answered prior to the pre-proposal
meeling:

1. The amount of footage or the amount completed on the prior conlract compleled?
(allached)

2. The sizes of the pipe on the prior contract completed? (altached)

3. What % of the job will be new or existing construction? 99.9999% IS EXISTING. Wi= DO
VERY LITTLE NEW

4. Specs for lhis project on video inspection is per FDOT l.aser profiling or CCTV and
Video? CCTV ANLD VIDEO

5. What % of the jobs will require to he de walering and or pipe plugs installed? THIS IS
NLW TO THE COTRACT SO 1 DO NOT HAVIEE AN ESTIMATIL

G. | would just like to get an idea of what has been done and if the amounls would increase
or decrease for the contract upcoming? WORIKC UNDER THIS CONTRACT IS ON AN AS
NEED BASIS. THE CONTRACT COULD VERY FROM YEAR TO YEAR DEPENDING ORN
HIZ AMOUNT OFF RAIN AND CALLS THAT WE GET FROM CITIZIENS.
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ADD TO RFP:

SECTION 4 ~ PRICING/CERTIFICATIONS/SIGNATURES, ROOT CLEANING
MECHANICAL AND CHEMICAL (Attached)

Firm Name: i Date:

Signature: . Title: __ o

Typed/Printed Name: _
“Earning Community Confidence Through Excellence in Service”

DISTRICT ONE DISTRICT TWO OISIRICT THREE DISTRICT FOUR
JENMIFER HILL El AlME RENICK JIMMY CONNER LINDA 5 TEWART
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WELTON G CADWELL

23



AMOUNT AND PIPE SIZE FORMER CONTRACT

WO DATE DETAIL LENGTH (FT)
0OSC-60-WO 211212008 24 in, Heavy Pipe cleaning 90.00
0SC-72-WO 2/19/2008 36 in. MHeavy Pipe Cleaning 55.10
OSC-75-WQ 2/2012008 36 in. Heavy Pipe Cleaning 246 20
0OSC-75-WO 212012008 36 in. Lighl Pipe Cleaning 472.30
OSC-113-WO  3/6/2008 18 in. Heavy Pipe Cleaning 60.00
OSC-113-WO  3/6/2008 18 in. Light Pipe Cleaning 131.40
0O85C-113-WO 3/6/12008 18 in. Medium Pipe Cleaning 85.90
OSC-113-WO 3/6/2008 24 in. Heavy Pipe cleaning 362.20
0OSC-124-WO  3/27/2008 36 in. Heavy Pipe Cleaning 70.00
OSC-131-WO  4/7/2008 15 in. Heavy Pipe Cleaning 40.00
OSC-131-WO  4/7/2008 18 in. Ileavy Pipe Cleaning 180.00
0OSC-133-WO  4/8/2008 18 in. Heavy Pipe Cleaning 240.00
08C-287-WO  6/26/12008 18 in. Heavy Pipe Cleaning 160.00
0SC-378-WO  8/7/2008 18 in. Heavy Pipe Cleaning 53.70
0SC-463-WO 0/2/12008 60 in.+ Heavy Pipe Cleaning 42.00
0SC-464-WO  9/5/2008 18 in. Heavy Pipe Cleaning 85.00
OSC-471-WO  9/10/2008 24 in. Medium Pipe Cleaning 180.00
0OSC-536-WO 10/17/2008 15 in. Medium Pipe Cleaning 55.00
OSC-570-WO  11/17/2008 48 in. Heavy Pipe Cleaning 45.00
0OS$C-595-W0 11/28/2008 15 in. Heavy Pipe Cleaning 180.00
0SC-606-WO 1116/2009 15 in. Heavy Pipe Cleaning 457.00
0SC-612-W0O 1/2312009 15 in. Heavy Pipe Cleaning 40.00
FEB 2008 - JAN 2009: 3.431.50
0SC-629-WO 21212009 15in.  Heavy Pipa Cleaning 132.00
OSC-629-WO 21212009 15in. Light Pipe Cleaning 50.C0
OSC-628- WO 2/2/2009  42in.  1icavy Pipe Gleaning 117.20
0SC-630-WO 2120/2009 30in.  Heavy Pipe Cleaning 123.10
0OSC-669-WO 3/23/2009 1810, Heavy Pipe Cleaning 206.00
0SC-767-WO 512172009 15in.  ticavy Pipe Cleaning 150.00
0SC-768-W0O 512712009 15in. Light Pipe Cleaning 20.00
0SC-769-W0 6/3/2009 18in.  Heavy Pipe Cleaning 81.00
QSC-770- WO G/3120089 24in.  Heavy Pipe cleaning 80.00
QSC-793-WO 6/23/12009 18in.  Heawy Pipe Cleaning 258.00
OSC-793-WO  6/23/2009  24in.  Heavy Pipe cleaning 247.90
0SC-794-WO0 G/23/2009 24in.  Heavy Pipe cleaning 239.30
0OSC-794-WO  6/23/2009  24in.  |ight Pipe Cleaning 78.60
OSC-808-WO 7/812009 18in.  Heavy Pipe Cleaning 159.00
OSC-868-WO  9/24/2009  15in.  tieavy Pipe Cleaning 120.00
OSC-865-WO0O 912412009 18in.  Heavy Pipe Cleaning 61.00
OSC-866-WO  9/24/2009  18in. Heavy Pipe Gleaning 53.00
OSC-867-WO  9/24/2009  18in.  Heavy Pipe Cleaning 330.00
OSC-867-WQ  9/24/2009  18in.  Light Pipe Cleaning 207.00
OSC-869-WO  9/28/2009  24in.  Light Pipe Gleaning 237.00
0SC-902-WQ  10/30/2009 18in.  Heavy Pipa Cleaning 27.00
0SC-917-\WO  12/8/2009  15in.  Heavy Pipe Cleaning 40.00
0SC-956-WO  12/8/2009  24in. tdedium Pipe 180.00
Cleaning
FEB 2009 TO DATE: 3,207.10
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AMOUNT AND PIPE SIZE FORMER CONTRACT

wo
O8C-60-WO
08C-72-W0
0SC-75-W0
0S8C-75-WO0
0SC-113-WO
O5C-113-WO
08C-113-WO
0SC-113-WO
08C-124-W0O
08C-131-WO
085C-131-WO
0SC-133-W0
Q§C-287-WO
05C-378-WQ
0SC-463-WO
OSC-A64-WO
0SC-471-WO
QOSC-536-WO
0SC-570-WO
0SC-595-WO
QSC-606-WO
0SC-612-WO

0SC-620-W0
0S5C-629- WO
05¢-626-WO
0SC-630-W0
08C-669-WO
OSC-767-WO
0SC-768-W0
0SC-769-WO
0SC-770-WO
0SC-793-WO
0SC-793-WO
08C-794-WO
0SC-794-WO
0SC-808-WO
0SC-868-WO
0SC-865-WO
0SC-866-\W0
0SC-867-WO
05C-867-WO
05G-B69-WO
0SC-902-WO
08C-917-WO
0SC-956-WO

DATE
2112/2008
2/19/2008
2/20/2008
2120/2008
3/6/2008
316/2008
31612008
31612008
312712008
41712008
41712008
4/8/2008
6/26/2008
8/7/2008
9/2/12008
9/5/12008
9/10/2008
10/17/2008
11/17/2008
11/28/2008
1/16/2009
1/123/2009

21212009
212120049
21212009
212012009
3/2312009
512112009
5/2712009
6/3/2009
6/3/2009
6/23/12009
6/2312009
612312009
62372009
71812009
012412009
92412009
9/24/2009
9/24/2009
912412009
912612009
10/30/2009
12/8/2009
12/8/2009

DETAIL
24 in. Heavy Pipe cleaning
36 in. Heavy Pipa Cleaning
36 in. Heavy Pipe Cleaning
36 in. Light Pipe Cleaning
18 in. lHeavy Pipe Cleaning
18 in. Light Pipe Cleaning
18 in. Medium Pipe Cleaning
24 in. I1eavy Pipo claaning
36 in. Heavy Pipe Cleaning
15 in. Heavy Pipe Cleaning
18 in. Heavy Pipe Cleaning
18 1n. Heavy Pipe Cleaning
18 in. Ileavy Pipe Cleaning
18 in. Ieavy Pipe Cleaning
60 in.+ Ileavy Pipe Cleaning
18 1n. Heavy Pipe Cleaning
24 in. tedivim Pipe Cleaning
15 in. Medium Pipe Cleaning
48 in. lieavy Pipe Cleaning
15 in. Heavy Pipe Cleaning
15 in. Heavy Pipe Cleaning
15 in. Heavy Pipe Cleaning
FEB 2008 - JAN 2009:

15 in. Heavy Pipe Cleaning
15 in. Light Pipe Cleaning
42 in. Heavy Pipe Cleaning
30 in. Heavy Pipe Cleaning
18 in. Heavy Pipe Cleaning
15 in. Heavy Pipe Cleaning
15 in. Light Pipe Cleaning
18 In. lHeavy Pipe Cleaning
24 1. Heavy Pipe cleaning
18 in. lleavy Pipe Cleaning
24 in. Heavy Pipe cleaning
24 in. Heavy Pipe cleaning
24in tight Pipe Cleaning
18 in. Heavy Pipe Cleaning
15 in. Heavy Pipe Cleaning
18 in. IHeavy Pipe Cleaning
18 in. Heavy Pipe Cleaning
18 in. Heavy Pipo Cleaning
18 in. Light Pipe Cleaning
24 in. Light Pipe Cleaning
18 in. Heavy Pipe Cleaning
15 in. Heavy Pipe Cleaning
24 in. Medium Pipe Cleaning
FEB 2009 TO DATE:

LENGTH (FT)
90.00
55.10

246.90
472.30
60.00
131.40
85.90
362.20
70.00
40.00
180.00
240.00
160.00
153.70
42.00
85.00
180.00
55.00
45.00
180.00
457.00
40.00
3431.50

132.00
50.00
117.20
123.10
206.00
150.00
20.00
81.00
$0.00
258.00
247.90
239.30
78.80
159.00
120.00
G1.00
53.00
230.00
207.00
237.00
27.00
40.00
180.00
3.207.10
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ANMOUNT AND PIPE SIZE FORMER CONTRACT

WO
OSC-60-WO
0SC-72-W0
0OSC-75-WO
OS5C-75-WO
0OSC-113-WO
0SC-113-WO
OSC-113-WO0
OS5C-113-WO
QOSC-124-WO
0SC-131-WO
OSC-131-WO
0SC-133-W0
0SC-287-WO
0SC-378-WO
0OSC-163-WO
OSC64-WO
OSC-471- WO
0OSC-536-WO0
0SC-570-W0O
0SC-595-WO
QSC-606-WO
0SC-612-WO

0SG-629-W0O
OSC-629-WO
0SC-628-WO
0SC-630-WO
0SC-669-WO
0SC-767-WO
OSC-768-WO
0SC-769-WO
0OSC-770-WO
08G-793-WO
0SC-793-WO
0SC-794-WO
0SC-794-WO
0SC-808-WO
0SC-868-WO
0SC-865-WO
OSC-866-WO
OSC-867-WO
0SC-867-WO
0SC-869-WO
0SC-902-WO
0SC-917-WO
0SC-956-WO
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DATE
271212008
2119/2008
212012008
212012008
3/6/2008
3/6/2008
3/6/2008
3/6/2008
3/2712008
41712008
41712008
4/8/2008
6/26/2008
8/7/12008
9/2/2008
9/512008
9/10/2008
10/17/2008
1111712008
11/28/2008
1/16/2009
1/23/2009

21212009
21212009

21212009
2120/2009
312312009
512112009
512712009
6/3/2009
6/3/2009
6/2312009
6/23/2009
6/23/2009
6/23/2009
7/8/2009
912412009
92412009
912412009
9/2412009
9/2412009
9/2812009
10/30/2009
121812009
1218/2009

DET
24in
36 in
3G in
36 in
18in
18 in
16 in
24in
36 in
15in
18 in
18 in
18in
18in
60 in
18 in
24 in
15in
48 in
15in
16
15in

FEB

15in.
15in.
4210,
30in.
18in.
15in.
15in.
18in.
24in.
18in.
24in.
24in.
24in,

18in.

15in.
18in.
18in.
181n.
18 in.
24in.

18in.

15in.
240n.

. Heavy Pipe cleaning ,

Heavy Pipe Cleaning ,
Heavy Pipe Cleaning .
Light Pipe Cleaning
Ileavy Pipe Cleaning
Light Pipe Cleaning
Medium Pipe Cleaning
FHeavy Pipe cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning +
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Medium Pipe Cleaning
Medium Pipe Cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Ileavy Pipe Cleaning

2008 - JAN 2009:

Heavy Pipe Cleaning
Light Pipe Cleaning
Ieavy Pipe Cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Light Pipe Cicaning
Heavy Pipe Cleaning
Heavy Pipe cleaning
Heavy Pipe Cleaning
Heavy Pipe cleaning
Heavy Pipe cleaning
Light Pipe Cleaning
Heavy Pipc Cleaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Hoavy Pipe Cleaning
Heavy Pipe Cleaning
Light Pipe Cleaning
Light Pipe Cieaning
Heavy Pipe Cleaning
Heavy Pipe Cleaning
Medium Plpe Cleaning

FEB 2009 TO DATLE

LENGTH (FT)
90.00
55.10

246.90
472.30
60.00
131.40
85.90
362.20
70.00
10.00
180.00
240.00
160.00
153.70
42.00
85 00
180.00
55.00
45.00
180.00
457.00
40.00

3.1431.50

132.00
50.00
117.20
123.10
206.00
150.00
20.00
81.00
90.00
258.00
247.90
239.30
78.60
159.00
120.00
61.00
§3.00
330.00
207.00
237.00
27.00
40.00
180.00
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DESCRIPTION UNIT PRICE PER VINEAR 1:00OT

ROUND OR FEQUIVALENT ELLIPTICALINAMIETER

ROOT CLEANING MECHANICAL
v

[

247

307

36™

42"

48"

Go”

66"

S DOCUMEN IP2000PROCUREMENT10-0659 StormwateriAbsolule Lins Technolowies CAQ drafi -4-2-10.doc



DESCRIPTTON
ROOT CLEANING CHEMICAL

MICAL
ROUND OR EOUHVALENT_LLLIPTICAT, DIAMETIR

127

307

36"

427
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EXHIBIT B: TECHNICAL REQUIREMENTS

Section 1. STORM WATER PIPE/WATER QUALITY UNIT CLEANING,
VIDEOING, AND RELATED SERVICES

1.1

1.2

J

Description of Work

The CONTRACTOR shall clean the storm drain pipe, inlet box, box culvert, or
water quality unit so that the drainage capacity is one hundred pereent (100%) of
the existing capacity. Cleaning shall be done in a manner not to damage the storm
drain pipe, inlet boxes, box culvert, water quality unit or surrounding area. No
debris removed from the area being cleaned shall be left on site. It shall be the
responsibility of the CONTRACTOR to completely remove and properly dispose
of it.  The CONTRACTOR shall insure that the disposal complies with all
Federal, State and Local laws.

Order of Operation

This section describes the chronological order of events that will take place to begin,
carry out and complete a project under this contract:

a) Notice to Proceed is issued

b) CONTRACTOR commences with the work as outlined.

c) CONTRACTOR supplies the COUNTY with any reports and videos as required.

d) Needed repairs to the storm drain pipes or box culverts identified during the cleaning
operation shall be brought to the attention of the Project Manager.

¢) CONTRACTOR submits invoice with all documentation as required by this contract.

When the COUNTY has determined that work is necded, the Project Manager shall
prepare the Notice to Procecd IForm. The COUNTY shall supply the CONTRACTOR
with a copy of the Notice to Proceed. This document shall be detailed with approximate
pipe sizes, lengths, and any other pertinent information for the work needed.

The CONTRACTOR shall contact the COUNTY with schedule of when the work will be
completed. The CONTRACTOR shall consult with the Project Manager prior to any
schedule variance, including when work is interrupted due to weather, breakdowns, etc.
The notilication shall occur the day belore any scheduled variation is to take place and
must be agreed to by the Project Manager., No extensions ol time shall be given for
cquipment failure or weather conditions.

The CONTRACTOR shall keep the COUNTY’S Project Manager informed as to the
completion of the work so that, al the option of the Project Manager, an inspection can be
conducted so that deficiencies, if any, and tentalive approval of work completed can be
approved.
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The CONTRACTOR shall, upon request, meet with the COUNTY’s Project Manager to
review the work that has bcen completed,

The specifications to govern all work being performed are the standard specifications as
defined in this agreement unless otherwise noted on the Notice to Proceed. All estimates
shall include cost items to perform work as specified.

I the CONTRACTOR is in default for not completing the work within the specified
time, the CONTRACTOR will be removed from the bidder’s list, at the option of the
COUNTY, and not permitted to bid work for the COUNTY until the project is complete
and the Liguidated Damages sum is satisficd.

When work by COUNTY forces, by other contractors, or weather conditions of a
temporary nature prevent the CONTRACTOR from completing the work, it shall be the
responsibility of the CONTRACTOR to notily the Project Manager immediately it a
claim is being made, [ollowed by a written request stating the date, time, and reason for
the claim for extension.

Submittals

Detailed summary of work completed.

All ficld reports associated with the work.

Acrial map outlining the location of the pipe(s) and any deliciencies noted.
Video, if requested, ol the pipe.

All Material Safety Data Sheets for all chemicals including fuel shall be supplied.

A memo certifying that the CONTRACTOR has properly disposed of the debris within
the guidelines of all appropriate laws shall be supplied to the COUNTY with each
invoice.

Operation Guidelines

The CONTRACTOR shall start the work as outlined on the “Notice to Proceed” within
ten (10) calendar days.  Work shall be completed before the CONTRACTOR moves to
another location unless otherwise approved by the Project Manager.

Equipment

The CONTRACTOR shall furnish equipment of a typc and quantity to perform the work
salisfactory within the time specilied herein.

The video camera required in this contract shall have a lens capable ol rotating 360
degrees. Lighting lor the camera shall be suitable to allow for a clear picturc of the entire
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1.6

periphery of the storm drain pipe. The camera shall be operative in one hundred percent
(100%) humidity conditions. ‘I'he cameras, recording equipment, and other components
ol the video syslem shall be capable of producing picture quality to the satisfaclion of the
Project Manager, and if unsatisfactory, equipment will be removed, with no payment
being made for an unsatisfactory product result.

All pressure cleaning equipment shall have a minimum capacity of 50 gallons per minute
and a working pressure of 2,000 pounds per square inch. The nozzles shall be capable of
producing a scouring actlion from [5° to 45° in all sizc lines designated (o be cleancd. All
high-velocity cleaning equipment shall be constructed for ease and safety of operation.
There shall also be available a high-velocity gun tor washing and scouring manhole walls
and floor. The gun shall be capable of producing flows from a fine spray to a solid
stream.

Root cleaning equipment shall be such as, but not limited to, rodding machines, bucket
machines and winches using root cutters and porcupines, and equipment such as high-
velocity jel cleaners.

Pumping and bypassing equipment shall be such as but not limited to, pumps, conduits,
and any other equipment neccssary to divert the flow of storm water around the manhole
section in which the work is to be performed.

The County reserves the right to inspect all equipment before it is placed in or while it is
in service. If at any time, the Project Manager determines the CONTRACTOR'S
equipment to be unsafe or inappropriate for the job, the CONTRACTOR shall remove the
equipment from service immediately and the equipment shall remain out of service until
the corrections have been made. Inspection and approval of the CONTRACTOR’S
equipment by the Project Manager shall not relieve the CONTRACTOR of responsibility
or liability for injury to persons or damage to property caused by the operation of the
CONTRACTOR’S equipment, nor shall it relieve the CONTRACTOR of the
responsibility to meet the established time for the completion of the work.

At a minimum, all equipment shall be equipped with a properly operating amber flashing
or white strobe light.  All salety devices installed by the manufacturer shall be in place
and in proper working order at all times. If the Project Manager detcrmines that
equipment is deficient in safety devices, the CONTRACTOR shall be notified
immediately. The CONTRACTOR shall immediately repair, or remove the equipment
[rom service until the deficiency is corrected to the satisfaclion of the Project Manager.

Work Methods

DE-WATIERING

When de-watering is required, the costs will be based on the size and length of the pipe
calculated at the unit price as shown on the bid sheet. The manner in which the de-
watering shall be accomplished shall be approved by the Project Manger before said
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work shall commence.

PIPE CLEANING

I Pipes or inlel box, box culvert, or water quality unit that have been cleaned by the
CONTRACTOR and are determined to be unacceptable by the Project Manager shall be
re-cleaned to Lhe satisfaction of the Project Manager, within the time specificd al no
additional cost to the COUNTY.

WATER JET CLEANING

i Cleaning of the pipe or inlet box, box culvert, or water quality unit shall be completed
with the use of high-velocity jet (hydrocleaning) cquipment. The equipment shall have a
minimum capacity of 50 gallons per minute and a working pressure of 2,000 pounds per
square inch. The nozzles shall be capable of producing a scouring action from 15° to 45°
in all size lincs designated to be cleaned. All high-velocity cleaning equipment shall be
constructed for ease and safety of operation. There shall also be available a high-velocity
gun for washing and scouring manhole walls and floor. The gun shall be capable of
producing flows from a fine spray to a solid stream,

2. Debris that is removed from the pipe or inlet box. box culvert, or water quality unit being
cleaned shall become the property of the CONTRACTOR and shall be removed from the
site. The CONTRACTOR shall be responsible for the proper disposal of the debris and
shall insure that the disposal complies with all Federal, State and Local laws. A memo
certifying that the CONTRACTOR has properly disposed of the debris within the
guidelines of all appropriate laws shall be supplied to the COUNTY with cach invoice.

3. For the purposes of cleaning, the percentage of pipe blockage shall be calculated as
follows:

e Light cleaning = 10 % or less of the pipe being blocked by debris
o Medium cleaning = 11% to 30% of the pipe being blocked by debris
e Heavy cleaning = above 30% of the pipe being blocked by debris

ROOT REMOVAL

L. Roots shall be removed in the designated scctions where root intrusion is a problem.
Special attention should be used during the cleaning opcration to assure complete
removal of roots {from the joints. Any roots which could prevent the seating of a packer or
could prevent the proper application of chemical sealants shall be removed. Procedures
may include the usc of mechanical equipment such as, but not limited to, rodding
machines, bucket machines and winches using rool cutlers and porcupines, and
equipment such as high-velocity jet cleaners. If it is found that the process of rcmoving
the roots from the pipes is causing damage to Lthe pipe, the operation shall be stopped and
the Project Manager shall be consulted before any further work commences.
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MICAL ROOT TREATMENT

Chemical root (reatment may be used al the option of the COUNTY by the
CONTRACTOR. Root intrusion shall be treated with an approved herbicide. Before
treatiment commences the CONTRACTOR shall receive approval from the Project
Manager for the type of and the application procedure to be used. The application of the
herbicide to the vroots shall be done in accordance with the manufacturer's
recommendations and specifications and it shall be applied in such a manner to preclude
damage (o surrounding vegetation, which could also include vegetation that may exisl in
a surrounding body of water. Any damaged vegetation so designated by the Project
Manager shall be replaced by the CONTRACTOR at no additional cost to the COUNTY.

WATER QUALITY STRUCTURES

I [t shall be the responsibility of the CONTRACTOR to insure that all units arc properly
cleancd as per the manulacturer’s specification. Currently the COUNTY anticipates
cleaning cach unit one time per ycar. The quantity ol services may increase or decreasc
depending on the amount of debris that has accumulated within the unit. 1t is the
responsibility of the CONTRACTOR to insure that proper disposal of the debris to
include the oils or other chemicals that arc removed from the units is properly disposed
of. The lollowing is a listing of the location and type of water qualily units that currently
exist in Lake County.
Unit Closest
| Location _ City Type, Make, Model | Manufacture |
]
- - — - S SN —
| [ Dean Street north Leesburg | Baffle Box 9'X9" -
, | B !
2 Dean Street south Leesburg | Baftle Box 9'X9' '
| : tl X R
, ‘ l
[ | Advanced Drainage Systems / mod.
13 | 24636 Bonnet Rd., Astor #4220WOQAXX Contech
e 1 l T m -
Advanced Drainage systems / mod.
4 Florida Av. at Eustis 'l Dona Vista  #3620WQAXX I Contech
| ‘|
5 401 Lake Dora Dr. Mt. Dora | Advanced Drainage Systems/ Contech |
l | l !
‘ : , )
Advanced Drainage Systems / mod. |
;_6 28049 Lois Dr. Tavares H4820WOQAXX Contech
l ’ - )

7 Portland St. at Maine Av.

Two Drop Boxes(2) with I'rench
Eustis

T

Drains - onel12" X 88".two 8" 22' each

Lake County !
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|

Two Drop Boxes(2) with French

v S M l . M n / I ‘
8 ' 65 OhioBv. | Eustis | Drain - 15" X 150 . Lake county
{ Live Oak Av. At | ‘ ]
‘ 9 [.akeshore Dr. | Yalaha CDS Unit, PMSU 40-30, 4.5 CFS Contech j
] i , . .,
10 56407 Acorn Rd. Astor - CDS Unit, PMSU 40-30, 4.5 CFS Contecch |
| Bl |

(1 10805 Beverly Ct Clermont CDS Unit, PMSU 40-30, 4.5 CFS | Contech

| - - 1
Orange Ave. al

12 lLakeshore Dr. Yalaha Vortechs model 16000 ] Contech

= 3

I Porta Bella Ave. at lL.a
I3 | Salida Wy. Leesburg | CDS Unit, PMSU 40-30, 4.5 CFS | Contech

1.7 Documents and Reports

[ A detailed summary shall be supplied to the COUNTY for all work completed as part of
this conlract. As part of this summatry each defect shall be outlined and detailed as to the
type and severity of observed defects. These summaries shall also include all field report
copies to further assist the COUNTY in understanding and using the results of the viewed
project. Within this summary shall be included the location of the storm drain pipe or
inlet box, box culvert, or water quality unit shown on an aerial map. Any deficiency
detected from the videotaping or observed during the cleaning process shall be indicated
on the map with the footage ol where the deficiency occurs.

2. An overall summary narrative shall be provided in each report describing the overall
conditions found in each associated storm drain line segment grouping. A detailed
summary shall also be compiled showing those storm drain lines where unusual
conditions such as the encroachment of roots, bad or failed storm drain joint connections,
broken drain pipe, and other significant defects were located to assist the Project Manager
in subsequent project review. The reports must clearly indicate the culvert size, length of
the segment, sump depth within the inlet box, storm drain pipc inverts at each end, and
typc of storm drain.

3. This report shall be submitted to the Project Manager within ten (10) calendar days of

completion ol all field activities and within the stated time of completion for the project.

COLOR VIDEO INSPECTION

All video submissions must be of good quality and submitted in final form. ‘lhe
formatting must be submitled digitally in an MPEG format on either a DVD-R or DVD-
RW. Each disk shall be professionally labeled showing the location to include the closest
city, sitc 1.D’s (i.c. manhaole #1 to manholc #2), date of recording, the namc of the
technician on site completing the recording, and the company name.
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Video operations shall commence only alter cleaning of the inlet box, box culvert, or
water quality unit has been completed unless otherwise directed by the Project Manager.
All water flow shall be interrupted during the video process so that the entire pipe
including the bottom portion will show in the recording.

The Contractor shall furnish the Department a color copy of all video inspections of the
storm drains at ratcs of nol greater than thirty (30) feet per minute, unless otherwise
designated.  The color video shall include a narrative stating the location and an
explanation of deficiencies.  Accurate and continuous footage readings shall be
supcrimposed on the video recording for each storm drain line observed. Also shown
shall be the date of the observation and a number designation for each manhole or inlet
box in the linc segment taped. The deficiencies to be noted include cracked pipe, joint
leaks, failed palches, subsidence, intrusions, or stained pipe. The camera shall make a full
revolution of all joints, pick-up holes, and any other suspected arcas in order to identify
any deficiencies along the entire perimeter of the joint. All suspect arcas shall be viewed
by the camera in such a way as to make a clear analysis of the system. The quality of
said video shall be such that all deficiencies arc clear and visible. The number ol units of
equipment on hand shall be adequate to insure the completion of the work. All
equipment to be used in execution of this contract shall be in safe working condition and
shall be subject to approval or disapproval by the Engineer. Payment shall be made on a
per foot unit price.

Il during the operation the camera will not pass through the entire manhole section or
drain pipe segiment, the Contractor shall set up the equipment so that the vicwing can be
performed from the opposite manhole. Il the camera fails to pass through the entire
manhole section or drain pipe segment a second time, the task shall be considered
complete and no additional viewing will be required. The CONTRACTOR shall invoice
the COUNTY at the per fool unit rate for the footage that was actually completed.

PLUG INSTALLATION AND REMOVAL

When a plug is required to complete the requircd work the costs shall be based on the
size of the pipe and shall be invoiced at the unit price shown on the bid sheet. The price
shall include both the installation and removal of the plug. Temporary plugs used to
block the storm pipes for dewatering purposes must be removed prior to rainfall events or
at the determination of the Project Manager at no additional cost to the COUNTY. The
CONTRACTOR shall be held accountable for any and all damages due to flooding
caused by blocking of the storm drain pipe system if not removed in a timely manncr.

PUMPING AND BYPASSING

When pumping and bypassing is required, the Contractor shall supply the pumps,
conduits, and any other cquipment necessary to divert the low of storm water around the
manhole section in which the work is to be performed. The bypass system shall be of
sufficient capacity to handle the existing flow plus any additional flow that may occur
during a rainstorm. The Contractor will be responsible for furnishing the necessary labor
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and supervision to sct up and operate the pumping and bypassing system. [f pumping is
required on a 24-hour basis, engines shall be equipped in a manner to keep noise to a
minimum.

WATER SUPPLY

1.8

E\)

1.9

The Contractor shall supply any water needed for the cleaning/flushing of the storm drain
pipe and or inlet box, box culvert, or water quality unit. The COUNTY does not have a
municipal water supply, therefore it is the responsibility of the CONTRACTOR to secure
and pay for any water needed to complete any work as outlined in this contract.

The CONTRACTOR shall provide proot of the proper disposal of debris removed [rom
the work site that is part of this solicitation. Tickets showing the proper disposal at an
approved State Permitted [Facilities and shall be marked with the location and date. It is
the CONTRACTOR responsibility to label the disposal tickets with the location(s) that
the debris was removed from.

Method of Measurement.

The CONTRACTOR shall be paid per the unit cost that is described in Exhibit . The
Notice to Procecd shall have estimated quantities noted on it. I for some reason the
estimated quantities are significantly different than the actual quantity, the
CONTRACTOR shall notify the COUNTY of the differcnce as soon as possible.

NO QUANTITIES ARE GUARANTELD. The CONTRACTOR shall complete the

work as ordered by the Project Manager, and the contract shall be binding only for the
actual quantities ordered.

Basis of Payment.

Payment shall be full compensation for furnishing all equipment, materials, fuel, labor,
maintenance of traffic, mobilization, and all incidentals necessary to complete all work as
specified. The CONTRACTOR shall be compensated at the unit price, as specified in the
CONTRACTOR’s bid proposal, multiplied by the actual measured acres completed and
accepted by the COUNTY, less any damages assessed.
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EXHIBIT C
GENIFRAL TERMS AND CONDITIONS

Intent of Contract Documents
Errors and Omissions

Emergencies

Compliance with Occupational Safety & Ilealth / Hazardous Materials

General Inspection Requirciments
Project Manager

Contract Time and Time Extensions
Hours ol Operation

Changes in Work

Claims and Disputes

Lands for Work and Access Thereto
Maintenance of Traffic
Underground Utilities

Damage

Protection of Existing Structures, Utilities, Work and Vegetation
Equipment

Sanitation

Other Work

Bonds

Final Inspection

Final Acceptance

Measurcment and Payment

Warranty
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I. INTENT OF CONTRACT DOCUMENTS

A. It is the intent of the contract documents to describe a [unctionally complcte
project (or portion thereof) to be constructed in accordance with the contract
documents which combine to deline the scope of work. Any work, materials, or
equipment that may reasonably be inferred from the contract documents as being
required to produce the intended result shall be supplied whether or not
specifically called for. When words which have a well known technical or trade
meaning are used to describe work, material or cquipment, such words shall be
interpreted in - accordance with that meaning, Reference to  standard
specifications, manuals or codes of any technical socicty, organization or
association or to the laws or regulations of any governmental authority having
jurisdiction over the project, whether such rcference be specitied or by
implication, shall mean the latest standard specification, manual, code, law or
regulation in effect at the time the work is performed, except as may be othcrwise
specifically stated herein.

B. The contract documents and all referenced standards cited lherein arc essential
parts of the contract requirements. A requirement occurring in one is as binding
as though occurring in all. They are intended to be complementary and to describe
and provide for a complete project.

C. Drawings are intended to show gencral arrangements, design and extent of work.
Specifications are separated into divisions for convenience of reference only and
shall not be interpreted as establishing divisions for the work, trades, subcontracts,
or extent of any part of the work. In the event of a discrepancy between or among
the drawings, spccifications or other contract document provisions, the
CONTRACTOR shall be required to comply with the provision which is the more
restrictive or stringent requirement upon the CONTRACTOR, as determined by
the Project Manager. Unless otherwise specilically mentioned, all anchors, bolts,
screws, [ittings, fillers, hardware, accessories, trim and other parts required in
connection with any portion ol the work to make a complele, serviceable, finished
and first quality instaliation shall be furnished and installed as part of the work,
whether or not called for by the contract documents.

2. ERRORS AND OMISSIONS

The CONTRACTOR shall not take advantage of any apparent error or omission
in the contract documents. [If any error or omission appears in the contract
documents, or construction stakeout, the CONTRACTOR shall immediately
notify the Project Manager in writing, of such errors or omissions. [n the event
the CONTRACTOR knows or should have known of any error or omission and
fails to provide such notification, the CONTRACTOR shall be deemed to have
waived any claim for increased time or compensation the CONTRACTOR may
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have had and the CONTRACTOR shall be responsible for the results and the
costs of rectifying any such error or omission.

3. EMERGENCIES

A. The CONTRACTOR shall have a responsible person available al or rcasonably
near the work sile on a twenty four (24) hour hasis, seven (7) days a week, who
may be contacted in emergencies and in cases where immediate action must be
taken to maintain traffic or to handle any other problem thal might arise. The
CONTRACTOR'S responsible person for supervision for cmergencies shall speak
and understand English.  The CONTRACTOR shall submit to the Project
Manager, by certified mail, the phonc numbers and names of personnel
designated to be contacted in cases of emergencies along with a description of the
work site. Included in this list shall be twenty four (24) hour contact phone
numbers for all subcontractors, if any, performing work under this Agreement.
This list shall contain the name of their supervisors responsible for work
pertaining to this contract,

B. In the event of an emergency allecting the safety or protection of persons or the
work or property at the project site or adjacent thereto, the CONTRACTOR,
without special instruction or authorization from the Project Manager is obligated
to act to prevent threatened damage, injury or loss. The CONTRACTOR shall
give the Project Manager wrillen nolice as soon as possible, but no later than
twenty-four (24) hours after the occurrence of the emergency, if (he
CONTRACTOR belicves that any significant changes in the work or variations
from the contract documents have been caused thereby. [f the Project Manager
determines that a change in the contract documents is requircd because of the
action taken in response to an emergency, a change order may be issued to
document the consequences ol the changes or variations. 1f the CONTRACTOR
fails o provide written notice within the twenty-four (24) hour limitation noted
above, the CONTRACTOR shall be deemed to have waived any right it otherwise
may have had to seek an adjustiment o the contract amount or an extension to the
contract time.

4. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH /
HAZARDOUS MATERIALS

A. CONTRACTOR certifies that all material, equipment, elc., to be used in an
individual project meets all Occupational Safety and llealth Administration
(OSHA) requirements. The CONTRACTOR further certifies that il any of the
material, equipment, etc., is found to be deficient in any OSHA requirement in
effect on the date of delivery, all costs necessary to bring the material, equipment,
ele., into compliance with the aforementioned requirements shall be borne by the
CONTRACTOR.
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B. Any item delivered under this contract shall be accompanied by a Material Safety
Data Sheet (MSDS). The MSDS shall include the following information:

I, The chemical name and the common name of the toxic substance;
The hazards or other risks in the use of the toxic substance, including, the
potential for fire, explosion, corrosiveness, and reactivity;

3. The known acute and chronic health effects of risks from exposure,
including the medical conditions which are generally recognized as
being aggravated by the exposure to the toxic substances;

4, The primary route of entry and symptoms of exposure;

S. The proper precautions, handling practices, necessary personal
protective cquipment and other salety precautions in the use of or
exposure (o Lhe toxic substances, including appropriate cmergency
treatment in case of overexposure;

0. The emergency procedure for spills, fire, disposal and first aid;

7. A description in lay terms of (he known specified potential health
risks posed by the toxic substance intended to alert any person
reading this information; and

8. The year and month, if available, that the information was
compiled and the name, address and emergency telephone number
of the manufacturer responsible for preparing the information.

o

C. Any spillage ol hazardous chemicals and/or wasles caused by the
CONTRACTOR must be reported immediately to the Project Manager and
cleaned up in accordance with all State and Federal Regulations. The cost of
cleanup of any spillage of hazardous chemicals caused by the CONTRACTOR
shall be the sole responsibility of the CONTRACTOR and the COUNTY will
share no responsibility for these costs. A copy ol a completed compliance order
with local, state, and federal agencies shall be given to the COUNTY.

D. If any hazardous chemicals or conditions arc discovered during the normal work
operation, it is the responsibility of the CONTRACTOR to immediately contact
the Project Manager with a description and the location of the condition.

E. All standard cquipment, work operations, safety equipment, personal protective
equipment, and lighting required or mandated by State, Federal, OSHA, or ADA
regulations must be provided by the CONTRACTOR.

F. The Project Manager or other COUNTY representatives may periodically monitor
the work for safety. Should there be salety and/or health violations, the
COUNTY s representative may have the duty to require the CONTRACTOR to
correct the violation in an expeditious method. If there is any situation that is
deemed unsafc by the Project Manager or other COUNTY representatives, the
project will be shut down immediatcly upon notice and will not resume work until
the unsafe condition has been remedlied.
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G. Should the work site be in a hazardous area, the COUNTY shall take reasonable
actions to {urnish the CONTRACTOR with information concerning hazards such
as types or identification of known toxic material, machine hazards, Material
Safety Data Shcets, or any other information (hat would assist the
CONTRACTOR in the planning of a safc work site.  The CONTRACTOR
rctains the ultimate responsibility to ensure all work is performed in a manner
consistent with all applicable safety standards and directives.

H. CONTRACTOR shall bc aware that while working for the COUNTY
representatives from agencies such as the United States Departiment of Labor,
Occupational Safety and Health Administration (OSHA), and the Division of
Safety, State of Florida, are invitecs and do not necd to have warrants or
permission to enter the work site.

[, Ata minimum, all equipment used within the right of way shall be equipped with
a slow moving vehicle sign, properly operating amber flashing or white strobe
light. All safety devices installed by the manufacturer shall be in place and in
proper working order. If the Project Manager dctermines (hal equipment is
deficient in safety devices, the CONTRACTOR shall be notified immediately.
The CONTRACTOR shall immediatcly repair, or remove the equipment from
service until the deficiency is corrected to the satisfaction of the Project Manager.

. The CONTRACTOR shall designate a competent person of its organization
whose duty shall be the prevention of accidents at the site. This person shall be
literate and able to communicate fully in the English language because of the
neeessity to read job instructions and signs, as well as the need for conversing
with management personnel,  This person shall be the CONTRACTOR’S
Superintendent unless otherwisc designated in writing to the Project Manager.
All communications to the Superintendent shall be as binding as if given to the
CONTRACTOR.

5. GENERAL INSPECTION REQUIREMENTS.

A. Due to the nature of this Agreement, thc COUNTY shall at the time of
establishment ol need require the CONTRACTOR to become fully informed as to
where items are to be installed and/or the nature and extent of the work required
and its relation to any other work in the area, including possible interference [rom
olher site activities. Arrangement for CONTRACTOR'S inspection of facilitics or
sites and/or activity schedules may be sccured [rom the user department. Failure
to visually inspect the facilities or siles may be cause for disqualification of
CONTRACTOR on that individual project,

B. CONTRACTOR shall furnish the Project Manager with every reasonable facility
for ascertaining whether the work performed and materials used are in accordance
with the requircments and intent of the plans and specifications. If the Project
Manager so requests, the CONTRACTOR shall, at any time before final
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acceptance of the work, remove or uncover such portions of the finished work as
may be directed. Afler examination, the CONTRACTOR shall restore the
uncovered portions of the work to the standard required by the specifications.
Should the work exposed or examined prove unacceptable in the opinion of the
Project Manager. the uncovering or removal, and the replacing of the covering or
making good of the parts removed, shall be at the CONTRACTOR’s expense.
However, should the work exposed or examined prove acceptable in the opinion
of the Project Manager, the uncovering or removing and the replacing or the
covering or making good of the parts removed, shall be paid for as unforeseen
work.

C. If during or prior to construction operations, the Project Manager should fail to
reject defective work or materials, whether from lack of discovery of such defect
or for any other reason, such initial [ailure to reject shall in no way prevent the
Project Manager’s later rejection when such defect is discovered, nor obligate the
COUNTY to final acceptance or payment, and the CONTRACTOR shall make no
claim for losses suffered due to any necessary removals or repairs of such defects.

D. Tf during or prior to construction operations, the Project Manager rcjects any
pottion of the work on the grounds that the work or materials are defective, the
Project Manager will give the CONTRACTOR written notice of the defect. The
CONTRACTOR shall then have seven (7) calendar days from the date the notice
is received to correct the delective condition. If the delcct has not been corrected
within seven (7) calendar days, the Project Manager will send a second written
notice to the CONTRACTOR giving the CONTRACTOR another seven (7)
calendar days to correct the defect. If the CONTRACTOR [(ails to correct the
deficiency within the second seven (7) calendar days after receipt of the nolice,
the Project Manager will notify the COUNTY so that the COUNTY may take
whatever action is necessary, including correcting the deficient work utilizing
another contractor or terminating the contract,

E. Should the CONTRACTOR fail or refuse to remove and renew any defective
material used or work performed, or to make any necessary corrections in an
acceptable manner and in accordance with the requirements of the specifications,
within the time indicated in writing, the COUNTY will have the authority to
cause the unacceptable or defective materials or work to be repaired, removed and
replaced, as may be necessary, at the CONTRACTOR'S expense. Any expense
incurred by the COUNTY, whether direct, indirect or consequential, in making
the repairs, removals, or replacements, which the CONTRACTOR has failed or
refused to make, shall be paid for out of any monies due or which may become
due the CON'ITRACTOR, or may be charged against the contract bond, il"any. A
Change Order will be issued, incorporating Lhe necessary revisions to the contract
documents, including an appropriate decrease to the contract amount. Such direct,
indirect and consequential costs shall include, but not be limited to, costs of repair
and replacement of work of others destroyed or damaged by correction, removal
ot replacement of work of the CONTRACTOR'S defective work and additional
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compensation due the COUNTY. The CONTRACTOR shall not be allowed an
extension of the contract time becausc of any delay in performance of the work
attributable to the exercise by the COUNTY of the COUNTY’S rights and
remedies hercunder.

When the United States Government or the State of Florida is to pay a portion of
the cost of construction, the work will be subject to such inspection by Federal or
State representatives as deemed necessary, but such inspections will in no case
make the United States Government or the State of Florida a parly to this contract.

All work performed and all materials furnished shall be in reasonably close
conformity with the lines, grades, cross sections, dimensions, and material
requirements, including tolerances, shown on the plans or indicated in the
specifications. In the event the Project Manager linds the materials or the [inished
product in which the materials arc used not within reasonably close conformity lo
the specifications, the Project Manager will then make a determination if the work
shall be accepted and remain in place. In (his evenl, the Project Manager will
document the basis of acceptance by a Change Order which will provide lor an
appropriate deduction as needed in the contract price for such work or materials as
the Project Manager deems necessary (o conform to the determination based on
the Project Manager’s professional judgment.

Materials shall be so placed to permit easy access for proper inspection and
identification of each shipment. Any material which has deteriorated, become
damaged, or is otherwise unfit for use, as determined by the Project Manager,
shall not be used in the work, and shall be  removed from the site by the
CONTRACTOR at the CONTRACTOR's expense.

6.  PROJECT MANAGER

Al

It is agreed to by the parties that the Project Manager will decide all questions,
difficultics, or disputes, of whatever nature, which may arise relative to the
interpretation of the plans, construction, prosecution and fulfillment of the scopc
of services and as lo the character, qualily, amount and value of any work done,
and materials furnished, under or by reason of this Agreement.

The Project Manager may appoint such assistants and representatives as desired.
They will be authorized to inspect all work done and all materials turnished. This
right of inspection in no way means or impliecs COUNTY control or other
supervision over the work done or the worl site. This right is solcly for the
COUNTY'’S benefit and imposes no duties or responsibilitics on the COUNTY
and confers no rights on any other parties. Such assistants will not be authorized
to revoke, alter or waive any requircment of the contract documents.

Project Manager will be authorized to call to the attention of the CONTRACTOR
any failure of the work or materials to conform to the contract documents, and
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will have the authority to reject materials until any questions at issue can be
referred to and decided by the Project Manager. The Project Manager shall have
the authority to suspend the work only if the COUNTY approves stich suspension,
if the Project Manager is someone other than the COUNTY.  The
CONTRACTOR shall be immediately notified in writing by the COUNTY of any
suspension of the work and such notice shall state in detail the reasons for the
suspension. The presence of the Project Manager or other assistant will in no way
lessen the responsibility ol the CONTRACTOR.

Project Manager shall have the authority to order minor changes in the work not
involving an adjustment to (he contract amount or an extension to the contract
time and not inconsistent with the intent of the contract documents. Such changes
may be effected by construction directive and shall be binding on the
CONTRACTOR.

Project Manager shall have all other duties and responsibilities as set forth in
other sections of this contract.

7.  CONTRACT TIME AND TIME EXTENSIONS

A.

Unless otherwise provided, contract time shall mean the number of consecutive
calendar days from the commencement date noted in the Notice to Procced to the
date on which all work is o be completed. The CONTRACTOR shall diligently
pursue the completion of the work and coordinate the work being done on the
project by its subcontractors and material suppliers, as well as coordinate the
CONTRACTOR’S work with the work of other contractors so that the
CONTRACTOR'S work or the work ol others shall not be delayed or impaired by
any act or omission of any act by the CONTRACTOR. The CONTRACTOR
shall be solely responsible for all construction means, methods, techniques,
sequences and procedures, as well as coordination of all portions of the work
under the contract documents.

Should the CONTRACTOR be obstructed or delayed in the prosecution ol or
completion of the work as a result of unforcseeable causes beyond the control of
the CONTRACTOR, and not due to the CONTRACTOR’s fault or neglect, the
CONTRACTOR shall notify the Project Manager by telephone as soon as
possible and in writing within two (2) business days aficr the commencement of
such delay, stating the cause or causes thereof, or be deemed to have waived any
right which the CONTRACTOR may have had to request a time extension.

If the CONTRACTOR complies with the two (2) business days notice
requirement, the Project Manager will ascertain the fact and the extent of the
delay being claimed and recommend an extension to the contract time when, in
the Project Manager’s sole judgment, the findings of [lact justily such an
extension.  The CONTRACTOR shall cooperate with the Project Managcr’s
investigation of the delay by providing any schedules, correspondence or other
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data that may be required to complete the findings of fact. kExtensions to the
contract time may be granted for only those delays which impact the
CONTRACTOR’s schedule. Extensions of contract time, il approved by the
Project Manager, must be authorized by Change Order.

D. Weather events are spcecifically excluded as excused causc for delay under this
CONTRACT and no additional days shall be given for rain days.

k. The COUNTY and the CONTRACTOR recognize that, since time is of the
essence for this agreement, the COUNTY will suffer financial loss il the work is
not completed within the time specified. The COUNTY will be cntitled (o assess,
as Liquidated Dammages, but not as a penalty, for each calendar day after the
scheduled completion date the project continues. The project shall be deemed to
bc completed on the date the work is deemed complete to the satisfaction of the
COUNTY. The CONTRACTOR hereby expressly waives and relinquishes any
right which it may have to seek to characterize the Liquidated Damages as a
penalty. The partics agree Lhat the Liquidated Damages sum represents a lair and
reasonable estimate of the COUNTY’s actual damages at the time of contracting
il the CONTRACTOR fails to complete the work in a timely manner. The
Liquidated Damages shall be as follows:

Specific Project Amount Daily Charge Per

Calendar Day
$5,000 and UNACE cevviic i $25
Over $5,000 but less than $10,000 ..o, L3565
$10,000 or more but less than $20,000 ..o $91
$20,000 or more but less than $30,000 ................ oo 5121
$30,000 or more but less than $40,000 ........ccccce. oo, $166
$40,000 or more but less than $50,000 ..o, $228
Over $50,000 but less than $250,000 ....ccoeioiieiiii i, $313
$250,000 or more bul less than $500,000 ................ooooveen 8715
$500,000 or more but less than $2,500,000 ..ol $1,423
$2,500,000 or more but less than $5,000,000 ... .................$2,12]
$5,000.000 or more but less than $10,000,000 ......................$3,057
$10,000,000 or more but less than $15,000,000 ......................$3,598
$15,000,000 or more but less than $20,000,000 ................ ....$4,544
$20,000,000 and OVer.....cccovveeeeiieieeii v 38,537

Plus 0.00027 percent per day for amount over $20,000,000

I COUNTY shall retain from the compensation to be paid to CONTRACTOR the
above described sum.

8. HOURS OF OPERATION
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Al Unless otherwise specified in the technical specifications or on the Notice Lo
Proceed all work performed shall be accomplished between the hours of 7:00
A.M. and 5:00 P.M., Monday through Friday, and no work shall be performed on
Saturdays, Sundays, or County Holidays, unless permission to work has been
requested in writing by the CONTRACTOR and approval, in writing, has been
granted by the Project Manager. Request for permission to work must be received
by the Project Manager no less than forty-eight (48) hours prior to the requested
work day. Work on Salurdays may be permitted by verbal approval {rom the
Project Manager. County llolidays are as follows:

New Ycar's Day

Martin Luther King, Jr. Day
Presidents’ Day

Memorial Day
Independence Day

Labor Day

Veleran’s Day
Thanksgiving Day

Day after Thanksgiving
Christmas Day

B Special schedules may be cstablished if nccessary because of problems with noise
or similar problems affecting citizens in homes or buildings adjacent to the
roadways.

e

Under no circumstance will permission be given for work on New Years Day,
Independence Day, Thanksgiving Day, or Christmas Day. The Project Manager
may consider approval in accordance with the provisions stated above, for work
on the following days: Marlin Luther King, Ir. Day, Memorial Day, Labor Day,
Veterans Day, or the Friday after Thanksgiving.

D. When the CONTRACTOR requests and is approved for-Sunday or Holiday work,
the COUNTY may assess the CONTRACTOR the sum of Two Hundred Filty
Dollars ($250.00) per man per day for each Sunday or recognized Holiday
worked or planned to work. These fees will be deducted from the final invoice.

L. At the discretion of the Project Manager, the CONTRACTOR may be required to
work non-traditional hours. Non-traditional hours are defined as work between
the hours of 5:00 P.M. and 7:00 A.M. Such hours are considered night work and
the CONTRACTOR shall be required to operate with light plants and perform
Maintenance of Iraffic (MOT) in a method appropriate for such operations. [f
required to perform such work, the CONTRACTOR shall only be permitted Lo
assess the COUNTY the same number of Night Work charges as there are
mobilization/demobilization charges for the area requiring such work. Any work
performed during non-traditional hours at the discretion of the CONTRACTOR
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but not at the requirement of the Project Manager shall not be eligible for payment
of the Night Work Charges.

On the CONTRACTOR’S pricing sheet, attached hereto as Exhibit E, the
CONTRACTOR shall indicate the additional cost for night work on a per mile
basis. This cost shall indicate any additional costs that the CONTRACTOR may
incur over the cost of the normal day time operations. The CONTRACTOR shall
be eligible for reimbursement for night work if required by the Project Manager at
the per mile rate shown on the bid shect.

9.  CHANGES IN WORK

A. The COUNTY may at any time, by issuance of a Change Order executed in accordance
with the COUNTY's Purchasing Policies and Procedures, make changes within the
general scope of this Agreement. If additional work or other changes are required an
offer will be requested from the CONTRACTOR. Upon negotiation ol the offer,
execution and receipt ol the Change Order, the CONTRACTOR shall commence
performance of the work as specified.

B. The CONTRACTOR shall not commence any additional work or other changes covered
by the Scope of Services for the individual project without an executed Change Order. If
the CONTRACTOR performs additional work beyond the specific requirements of this
Agreement without an executed Change Order, it shall be at the CONTRACTOR’S own
risk. The COUNTY assumes no responsibility for any additional costs for work not
specifically authorized by an exccuted Change Order.

10. CLAIMS AND DISPUTES

A. Claims by the CONTRACTOR shall be imade in writing to the Project Manager within
two (2) business days after the commencement of the event giving rise to such claim or
else the CONTRACTOR shall be deemed to have waived the claim. Written supporting
data shall be submitted to the Project Manager within ten (10) calendar days alter the
occurrence of the event, unless the COUNTY grants additional time in writing, or else the
CONTRACTOR shall be deemed to have waived the claim. All claims shall be priced in
accordance with the provisions of the section in this document entitled “Changes in
Work™.

B. The CONTRACTOR shall procced diligently with its performance as directed by the
COUNTY, regardless of any pending claim, action, suil, or administrative proceeding,
unless otherwise agreed to by the COUNTY in writing. 'The COUNTY shall continue to
make payments on the undisputed portion of the contract in accordance with the contract
documents during the pendency of any claim.

i.  Claims by the CONTRACTOR shall be resolved in the following manner:
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Upon receiving the claim and supporling data, the Project Manager will
review the claim, or if the Project Manager is not a COUNTY cmployee, will
forward the claim to the COUNTY. The COUNTY will within fifteen (15)
business days respond o the claim in writing stating that the claim is either
approved or denied. [f denied, the COUNTY will specity the grounds for
denial. The CONTRACTOR shall then have fifteen (I5) calendar days in
which to provide additional supporting documentation, or to notify the
COUNTY that the original claim stands as is.

If the claim is not resolved, the COUNTY may, at its option, choose to submit
the matter to mediation. A mediator shall be mutually selected by the parties
and each parly shall pay one-half (1/2) the expense of mediation. [ the
COUNTY declines to mediate the dispute, the CONTRACTOR may bring an
action in the County or Circuit Court sitting in Lake County, Florida.

ii.  Claims by the COUNTY against the CONTRACTOR shall be made in writing to
the Project Manager as soon as the event leading to the claim is discovered by the
COUNTY. Written supporting data shall be submitled to the Project Manager.
All claims shall be priced in accordance with the provisions of the section in this
document entitled “Changes in Work™. The party to whom the Project Manager's
determination is not in favor of may appeal the determination as set forth in
subsection (2) above.

iii.  Arbitration shall not be considered as a mcans of disputc resolution.

11. LANDS FOR WORK AND ACCESS THERETO

A. COUNTY shall furnish and define the limits of land for access to the conslruction site
and for the site proper. All information shown in the contract documents constitutes the
extent of land provided by the COUNTY. No storage or cquipment shall take place on
private property unless thc CONTRACTOR has a letter from the landowner stating that
the CONTRACTOR has permission to do so. A copy of the letter shall be provided to the
COUNTY. The CONTRACTOR shall supply the Project Manager any such letter before
the equipment is placed there. Any and all other lands required by the CONTRACTOR
shall be procured by the CONTRACTOR at the CONTRACTOR s expense.

B. As the work progresscs, the CONTRACTOR shall keep the site reasonably clear of
rubbish, trash, waste and other disposable materials on a daily basis. If the
CONTRACTOR allows the site to become littered and unsightly, any payments
otherwise duc may be withheld until the CONTRACTOR cleans up the site to the
satistaction of thc COUNTY. I[f the CONTRACTOR fails to clean up the site, the
COUNTY may choose to clean up the sitc at the CONTRACTOR’S expense.

C. The CONTRACTOR shall, absent writtcn permission from a private property owner,

confine all construction equipment, the storage of materials and equipment and the
operations ol workers to the project site and land and areas identified in and permitted by
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the contract documents, and shall not unrcasonably encumber the projects determined by
the Project Manager or the COUNTY, with construction equipment or materials. The
CONTRACTOR shall assume full responsibility for any damage to any such land or area,
or (o the owner or occupant thereof, or any land or areas contiguous thereto, resulting
from the performance of the work. At the completion of the work, the CONTRACTOR
shall remove all debris, rubbish and waste materials {rom and about the project sile, as
well as all tools, appliances, construction equipment and machinery and surface materials
and shall leave the project site clean and ready for occupancy by the COUNTY.

12, MAINTENANCE OF TRAFFIC (MOT)

A. Maintenance of traffic shall be the responsibility of the CONTRACTOR, be part ol the
CONTRACTOR’s bid price, and shall conform to F.D.O.T.’s most current editions of
“Roadway and Traffic Design Standards™ for Design, Construction, and Maintained
Systems and the Tederal Highway Administration (F.1LW.A.) *Manual on Uniform
Traffic Control Devices (M.U.T.C.D.) for Streets and Highways.” These documents can
be ordered from [.D.O.T, Maps and Publications Department, 605 Suwannee Street,
Tallahassee, [lorida, 32399-0450, or by going to the F.D.O.T. website al:
www.dot.state.fl.us/mapsandpublications

B. All costs associated with MOT must be included in the CONTRACTOR’s bid
price. No separate line items for MOT will be included in the cost estimate. If the
CONTRACTOR does not comply with the F.HW.A and M.U.T.C.D. (i.e. signs,
qualified flaggers and/or barricades), the COUNTY reserves the right to direct the
CONTRACTOR to cecase operation until deficiencies are corrected. In addition, no
road closures shall be allowed except in the case of emergencies.

i.  Alllane closures shall have the prior approval of the Project Manager.

ii.  The foregoing requirements arc to be considered as minimum and the
CONTRACTOR’S compliance shall in no way relieve the CONTRACTOR
of final responsibility for providing adequate traffic contro!l devices for the
protection of the public and CONTRACTOR’S employees throughout the
work area.

iii.  The use of public roads and streets by the CONTRACTOR shall provide a
minimal inconvenience to the public and traffic.  Furthermore, if the
CONTRACTOR is utilizing the road by driving the equipment, the operator
shall allow no more than threc (3) vehicles to be backed up behind them at
any time before pulling to the side to let traffic pass.

13. UNDERGROUND UTILITILES

Any required ground digging or subsurface work shall be done in accordance with
Chapter 550, Florida Statutes. [t shall be the responsibility of the CONTRACTOR to
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have all underground utilities located before any work shall begin. T'his can be done by
contacting Sunshine State One Call. They may be rcached by calling 1-800-432-4770.
The repairs of any damaged underground utilities as a result of the work being performed
by the CONTRACTOR shall be the responsibility of the CONTRACTOR. The proper
utility company shall be contacted immedialely if damage has occurred to expedite the
repairs. ‘The County shall also be nolificd by telephone at the earliest opportunity and
shall be followed up with a written explanation of the incident within two (2) days.

14. DAMAGT,

A. All items damaged as a result of CONTRACTOR or subcontractor operations, such as
but not limited to, sidewalks, seating, curbs, pipes, drains, water mains, pavement, mail
boxes, turf, COUNTY sign or other property owned by the COUNTY, elc., shall be either
repaired or replaced by the CONTRACTOR, at their expense, in a manncer prescribed by
and at the sole satisfaction of the Project Manager. Any claims submitted to the
COUNTY such as, but not limited to, from utility companies or landowners, which are
determined to be the result of damage done by lhe CONTRACTOR, shall be the
responsibility of the CONTRACTOR. COUNTY reserves the right to pay any such
claims and deduct such amount from the CONTRACTOR’S invoice. Repairs, or receipt
of repairs, will be completed and submitted to the COUNTY prior to submission of the
CONTRACTOR'S invoice for work accomplished. If the repair is not in accordance with
COUNTY standards, the COUNTY shall repair the items and deduct the associated cost
from the amount due the CONTRACTOR,

B. Complaints shall be addressed within forty eight (48) hours and a written rcport
submitled to the Project Manager outlining aclions taken to correct the complaint. The
CONTRACTOR shall notify the COUNTY immediately of any complaints given dircctly
to the CONTRACTOR.

C. If in the course of completing work as part of this contract there is an accident that
involves the public, the CONTRACTOR shail as soon as possible inform the Project
Manager of the incident by telephone. The CONTRACTOR shall follow up in writing
within two (2) days of the incident. If Law Enforcement was involved and has written a
report, the CONTRACTOR shall forward a copy of the report to the Project Manager.

D. The CONTRACTOR shall be responsible for re-grading and re-sodding of any areas that
are disturbed by the CONTRACTOR during the course of the work being completed.

5. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND
VEGETATION

A. location of existing structures and utilitics provided in the contract documents are
approximate only. Any damage 1o cxisting structures or work of any kind, or the
interruption of a utility service resulting from failure to comply with the requirements of
the contract documents, shall be repaired or restored promptly by, and at the expense of
the CONTRACTOR.
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B. The CONTRACTOR shall prescrve and protect all existing vegetation such as trees,
shrubs and grass on or adjacent to the site which do not unreasonably interferc with the
construction as may be determined by the Project Manager. The CONTRACTOR shall be
responsible for all unauthorized cutling or damaging of trees and shrubs, including
damage due to careless operation of equipment, stockpiling of materials or tracking of
grass areas by equipment.

C. Care will be taken by the CONTRACTOR in falling trees authorized for removal to avoid
unnecessary damage to vegelation that is to remain in place. Any limbs or branches of
trees broken during such operations shall be trimmed without cutting into the trunk and
left with a clean cut and a small stub. The CONTRACTOR will be liable for, or may be
required to replace or restore at his own expense, all vegetation that may be destroyed or
damaged due to the CONTRACTOR'S failure to protect and prescrve same as required
herein.

D The CONTRACTOR shall fully protect the work from loss or damage and shall bear the
cost of any such loss or damage until f{inal payment has been made. If the
CONTRACTOR or any one for whom the CONTRACTOR is legally liable is responsiblc
for any loss or damage to the work, or other work or materials of the COUNTY or
COUNTY'S separate contractors, the CONTRACTOR shall be charged with the same.
and any monies necessary to replace such loss or damage shall be deducted lrom any
amounts due the CONTRACTOR.

F. The CONTRACTOR shall not disturb any benchmark cstablished by the COUNTY with
respect to the project, 1f the CONTRACTOR, or its subcontractors, agents or any one for
whom the CONTRACTOR is legally liable, disturbs COUNTY benchmarks, the
CONTRACTOR shall immediately notity the Project Manager. ‘The COUNTY shall
have the benchmarks rc-established and the CONTRACTOR shall be liable for all costs
incurred by the COUNTY associated therewith. Such costs shall be deducted from any
amotints due the CONTRACTOR.

. During the period of construction and the warranty period the CONTRACTOR shall be
responsible for processing any and all claims for property damage and or bodily injury
caused by the failure of the Crack Sealing including but not limited to, motor vehicles or
pedestrians. The CONTRACTOR shall be responsible for the payment of all property
damage and bodily injury claims and agrees to save and hold harmless the COUNTY
from all such claims. Claims not handled by the CONTRACTOR or their representalive
in the proper manner, will be settled by the COUNTY. The COUNTY shall recover all
costs from the CONTRACTOR.

16. EQUIPMENT

A. CONTRACTOR shall furnish cquipment of a type and quantity to perform the work
satisfactorily within the time specified herein. The County reserves the right to inspect
all equipment before it is placed in or while it is in service. [f in the opinion of the
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Project Manager, the CONTRACTOR has insufficient equipment on the job to
satisfactorily complete the work within the required time, the CONTRACTOR shall
provide additional equipment as directed by the Project Manager. All equipment may be
inspected and approved by the Project Manager beflore it is placed in service. If at any
time, the Project Manager determines that any equipment is deficient in any way, the
CONTRACTOR shall remove the equipment [rom service immediately, and the
equipment shall remain out of service until the deficiency is corrected to the satisfaction
of the Project Manager. Inspection and approval of the CONTRACTOR’S equipment by
the Project Manager shall not relieve the CONTRACTOR of responsibility or liability for
injury to persons or damage to property caused by the operation of the
CONTRACTOR’S equipment, nor shall it relieve the CONTRACTOR of the
responsibility to meet the established time [or the complction of Lhe service.

B. Any equipment lelt within the right of way shall be outside the clear zone. No equipment
shall be parked overnight in the median.

C. All service and supply operations shall be conducted outside the clear zone. No supply
vehicles shall enter the median for any purpose. No service vehicles shall enter the
median except when necessary 1o repair or remove inoperable equipment.

7. SANITATION

A. The CONTRACTOR shall provide and maintain adequate sanitary conveniences for the
use of persons employed for this project. These conveniences shall be maintained at all
times without nuisance, and their use shall be strictly enforced. The location of these
conveniences shall be subject to the Project Managet's approval. All such facilities shall
be installed and maintained in accordance with applicable federal, statc and local laws.

8. OTHER WORK

A. The CONTRACTOR will cooperate with COUNTY personnel or anyonc who may be
engaged in authorized worlk prior to final complction of the project.

B. The CONTRACTOR shall cooperate with the owners of any underground or overhead
utility lines in their removal and rearrangement operations in order that these operations
may progress in a reasonable manner and that service rendered by these partics will not
be interrupted.

C. The COUNTY may perform olher work related to the project site or, in the general
vicinity of the site by the COUNTY’S own forces, have other work performed by utility
owners or other direct contracts. If other work is not identified in the contract documents
and it the CONTRACTOR believes that such performance will involve additional
expense to the CONTRACTOR or require additional time, the CONTRACTOR shall
send written notice of that fact to the COUNTY and the Project Manager within two (2)
business days of being notified of the other work. If the CONTRACTOR [ails to send
the above required notice, the CONTRACTOR will be deemed to have waived any rights
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20.

it otherwisc may have had to seek an exlension o the contract time or adjustment to the
contract amount. The CONTRACTOR shall afford each utility owner and other
contractors (or the COUNTY, if the COUNTY is performing the additional work with the
COUNTY’S employees) proper and safe access to the site and a rcasonable opportunily
for the introduction and storage of materials and equipment and the cxecution of such
work and shall properly connect and coordinate its work with theirs.  The
CONTRACTOR shall not endanger any work of others by cutling, excavating or
otherwise altering their work and will only cut or alter their work with the written consent
of the Project Manager and the others whose work will be affected.

. If any part of the CONTRACTOR’S work depends, for proper execution or results, upon

the work of any other contractor other than a subcontractor or utility owner, the
CONTRACTOR shall inspect and promptly report to the Project Manager, in writing
within two (2) business days, any delays, defect or other problems in such other work that
renders it impossible for the CONTRACTOR (o obtain proper execution or results. ‘The
CONTRACTOR'S failure to report will constitute an acceptance of the other work as fit
and property for integration with the CONTRACTOR’s work.

BONDS
Bonds are not required as part of this bid.

FINAL INSPECTION

Maintenance of Work. The CONTRACTOR shall maintain all work in as-new condition
until the final inspection is completed and the work accepted by the Project Manager.

Upon written notice from the CONTRACTOR that the service has been completed (or
upon receipt of an invoice), the Project Manager will make a final inspection within live
(5) business days of receipt of notification. The Project Manager will notify the
CONTRACTOR if necessary of any deficiencies, if any, with the project. The
CONTRACTOR shall correct all deficiencies before final acceptance and payment is
made. If the deficiencies have not been completed within the contracted time as stated on
the notice to proceed, the Project Manager may send out a notification notifying
CONTRACTOR of assessment of Liquidated Damages that can be applied for any day
over the allowed time as stated on the Notice to Proceed.

Once the deficiencies have been corrected, the CONTRACTOR shall notify the Project
Manager when the deficiencics have been completed and corrected. 1I the deficiencies
are not corrected when inspected, the CONTRACTOR shall be notified again in writing
about any deficiencies. Once the repairs have been corrected by the CONTRACTOR, the
Project Manager shall make another inspection. There shall be an eighty dollar ($80.00)
inspection fee assessed to the CONTRACTOR for this inspection and any re-inspection
that may be required after that. The fee is assessed to offset the additional costs
associated with COUNTY labor and vchicle usage required for unnecessary inspections.
The fee(s) shall be deducted trom the final invoice for that rclease order
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21,

o

FINAL ACCEPTANCE

The contract will be considered complete when all work has been completed and has
been accepted by the COUNTY. The CONTRACTOR will then be released from further
obligation except as set forth in the warranty and/or bonds in this Contract.

The COUNTY reserves the right, should an error be discovered in the partial or final
estimates, or should proof of defective work or materials used by or on the part of the
CONTRACTOR be discovered after the final payment has been made, to claim and
recover from the CONTRACTOR or its surely, or both, by process of law, such sums as
may be sufficient to correct the error or make good the defects in the work and materials,
including any fees or costs associated with the additional services of the Project Manager.

MEASUREMENT AND PAYMENT

All work completed under the terms of this contract shall be measured according to
United States Standard Measures.

All measurements shall be taken horizontally or vertically, unless specifically provided
otherwise.

In the measurement of itcms to be paid for on the basis of arca of finished work, when the
pay quantity is designated to be determined by calculation, the lengths and/or widths to
be used in the calculations shall be the center line to center line shown on the plans, or
the final dimensions measured of the completed work within the lines shown on the plans
or designated by the Project Manager. ‘I'he method, or combination of methods, shall be
those which reflect with reasonable accuracy the actual area of [inished work as
determined and authorized by the Project Manager.

No payment shall be made for either construction over a greater area than authorized, or
for material moved from outside of the boundary shown on the plans, except when such
work is performed upon instructions of the Project Manager, with the COUNTY'S
approval.

No payment shall be made on materials that are stored either on-site or off-sitc unless
approved in advance by the COUNTY. Invoices shall only request payment for those
materials that have been incorporated into the work. Determination as to whether the
materials have been stored or incorporated into the work shall be solely the COUNTY’S
decision.

The CONTRACTOR shall accept compensation provided under the terms of this contract
as {ull payment for furnishing all materials and for performing all work contemplated and
embraced under this contract. Such compensation shall also be for any and all loss or
damage arising out of the nature of the work or from the action of the elements, or from
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any unforeseen difficulties or obstructions encountered during the contract period until
final acceptance by the COUNTY.

G. Failure to complete any item to plan or authorized dimensions within the specification
tolcrances shall result in reconstruction by the CONTRACTOR to acceptable tolerances
at no additional cost to the COUNTY, acceptance at no pay, or acceptance at reduccd
final pay as determined by the Project Manager.

23. WARRANTY

A. Notapplicable to this solicilation.
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EXHIBIT D
NOTICE TO PROCEED

LAKE COUNTY

FLORIDA
To: I'rom:  Public Works
i Phone: 253-4980
Phone: 38 Date: 4/6/2010
RE: Pipe Clcnninu:&_\’i(lco o
WORK REQUEST
Date of Video and/or Report Due:
Road Name: Segment Number:
Section: Township: Range:
Address:
Description of work to be performed:
Pipe Size: Pipe Length : Number of Man holes:
Cleanonly: [ ] TV only: | ] Cleaning/TV: [}

Total footage for this request :
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EXHIBIT E: CONTRACTOR

PRICING
PRICING SECTION
DESCRIPTION UNIT PRICE PER LINEAR FOO'T
PIPI CLEANING SIZE FOR ROUND
OR RQUIVALENT ELLIPTICAT, DIAMETER LIGHT _ MEDIUM  HEAVY
127 0.75 1.50 3.00
15" 100150 3.00
18” .50 2.00 4.00
247 250 . _300. _G50
30" 3.00 ~5.00 9.00
36" 350 700 1300
427 450 900 17.00
48” 6.00 14.00 23.00
{ 54” KO0 1600 2500
60" o600 1650 2800
66” 200 1650 28.00
797 9.00 16.50 28.00
DESCRIPTION UNI'I PRICT PER EACH

|
PLUG INSTALLATION & REMOVAL
ROUND OR EQUIVALENT ELLIPTICAL DIAMETER

127 100
s _1.00_
187 L0p.
24 100
307 | 100
36" 100
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i
427 {
i
48 350,00 _ f
60" __"350.00“ |
66" 350.00 5
|
72" _350.00 '
DESCRIPTION UNIT PRICE PER EACH
DE-WATERING
ROUND OR EQUIVALENT ELLIPTICAL DIAMETER
12" 1.00
157 1.00
T |
18” 1.00
247 100.00 }
30" 200.00
367 200.00 !
497 200.00
48" 500.00
» |
00 50000 1
66" 500.00 |
7" 500.00 l
|
i
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DESCRIPTION

VIDEOING PIPE

ROUND OR EQUIVALENT ELLIPTICAL DIAMITTER

UNIT PRICE PER LINEAR FOOQT

12 055
15" 0.55
187 _0.55
249 0.55
30" 0.80
36” 0.80
a2 080
48" 2.00
60” 200
66" 200
727 200
DESCRIPTION UNIT PRICY PER BACT

Cleaning Box Culverts
DESCRIPTION

CLEANING OI' WATER
QUALITY UNITS

UNIT #

i1

#2

#3

150000
UNIT PRICE PER EACH

200.00

200,00
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#ta
#s
#o
#7
#8
#9
#10
i
#12
#13

EMERGENCY ON-CALL SERVICE

300.00
200.00
200.00_

35000
350.00

_300.00
30040

250,00

UNIT PRICE PR EACH.

—300.00_
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DESCRIPTION UNIT PRICE PER LINEAR FOOT

ROOT CLEANING MIECHANICAL
ROUND OR EQUIVALENT ELLIPTICAL DIAMETER

12 10.00_
15" _15.00
18" _20.00
24 ~25.00
30" 2500
36" 20,00
12" _2000
48" 2000
; o _20.00__.
| 66" 2000
72" 2000
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DESCRIPTION UNIT PRICE PER LINIEAR FOOT

ROOT CLEANING CHEMICAL
ROUND OR EQUIVALENT ELLIPTICAL DIAMETIR

12" -10.00
15" 10.00
s 10.00_
24" 1000
30" 1000
36" -15.00
42" 1300
48" 1500
60" 2000
66" 2000
72" .20.00 _
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