
SCOPE OF SERVICES

Relocation/Moving of Bailey House to Fire Station 39 (Mt. Plymouth)


The work shall consist of the relocation and re-establishment of the Bailey House (the “building”), located at 25935 SR46, Sorrento, FL 32776 (AKA property alternate key# 1597765)  to Fire Station 39 which is located at 31431 Walton Heath, Sorrento, FL 32776 (AKA property alternate key# 1670721)  . The building shall be relocated from the current location to the specific location as shown on the “Proposed Site Plan” in the contract documents. 
  
The successful Contractor shall be responsible for a turn-key project to include all labor, materials, equipment, transportation, engineering, technical expertise, supervision, plans, drawings, licensing, inspections, utility relocations, and permitting to remove and relocate this approximately 1104 square foot residence and attached porch.  The Contractor shall have experience in moving buildings of similar size and condition. The Contractor shall provide written documentation including references to the County detailing their experience in building moving. 

Condition/Work Assessment
 
Prior to the start of work, the Contractor shall inspect the proposed new location for the building and report any relocation conflicts to the County.   The Contractor shall inspect and fully document the building condition, including notes, drawings, photographs, and video before relocation is started and after this work is completed. The Contractor shall take all necessary precautions to temporarily support the building for the relocation as required. If the Contractor finds any portion of the building to be unsafe to move, they shall notify the County in writing.  The County may direct the Contractor to remove and dispose of the unsafe portion of the building prior to the building relocation. The Contractor will not be held responsible for the restoration of any portion of the building removed that was causing an unsafe condition. Any damage to the building found after the relocation that was caused by the relocation work shall be repaired by the Contractor at no additional cost to the County.   
 
The Contractor will be solely responsible for the means and methods to perform the work.  
   
The Contractor shall investigate the relocation needs and coordinate the work with the following including but not limited to:  Florida Department of Transportation, Lake County Sheriff’s Office, Lake County Department of Public Works, Duke Energy, and any other utility company for services such as but not limited to law enforcement protection, traffic control, permits, advance notices, utility relocation, etc. 
 


Design

The Contractor shall provide all Engineering services for new foundational and structural designs.  Contractor shall provide approved, signed and sealed plans for use in the permitting and inspection process.  This shall include foundation plans (above grade and below grade), blueprints of the structures and any plans or details needed in the permit process.

Permits

The Contractor shall be responsible for the application of and obtaining of all federal, state, and local permits as needed to complete the scope of work. Any cost associated with such permits are at the expense of the Contractor.  Permits shall be obtained related to following, including but not limited to, constructing, altering, moving, demolishing, installing, converting or replacing any building or structure, electrical, plumbing, mechanical.  All labor, materials, equipment, transportation, engineering, technical expertise, supervision, plans, drawings, licensing, inspections and permitting to remove, relocate, and reinstall the building shall be in compliance with all of the requirements and specifications set forth within the Florida Building Codes and all other applicable technical codes that are required. All work covered by the technical codes will require a permit from the local jurisdiction in which the scope of work is being performed. 

Removal and Relocation of the Building

The Contractor shall provide all labor, equipment, materials, transportation, permits, fees, and supervision in removing the building and its contents from its current location and relocating to the specified location.

The Contractor shall remove the structure from its current foundation and prepare the structure in a method that is within the legal parameters for transporting to the new Lake County location.  The Contractor shall ensure that all materials on the structure are secure and guard from damage or loss to the structures during the relocating and transportation of the structure.  Damage incurred to the structure during transport shall be the responsibility of the Contractor and shall be repaired or replaced by the Contractor.

The Contractor shall be responsible to arrange and coordinate any escorts required to include but not limited to utility companies, or local law enforcement agencies to ensure any and all necessary means of support to transport and relocate structures that are oversized and accommodate the relocation. Any fees associated with such escorts or relocation and/or support of structures and utilities shall be at the cost of the contractor.  The existing masonry and concrete block foundation shall be demolished and removed by the Contractor.  A new similar foundation meeting current building codes shall be designed and constructed by the contractor at the new building location.  The building shall be placed and secured upon that foundation.
Delay in Removing the Building 
 
The Contractor shall specify in the Bid the number of days by which, or time within which, the building(s) will be removed from the Site.  This time shall not exceed 45 days from the Notice to Proceed. 
 
[bookmark: _GoBack]If the building has not been removed by the removal date agreed to in the Agreement, the County may either assess liquidated damages or declare the Contractor in default and give written notice demanding that the default be corrected by a time to be specified in such notice.  The Contractor  shall  be  liable  to  the  County  for  any  costs incurred by the County as a result of the Contractor’s default. 
 
It is understood and agreed by the Contractor that if work continues on the removal of the building after  the  date specified  in  the  default  notice,  such  work  shall  be  deemed  to  have  been  done without  the  County's  consent,  and  such  work  (done  with  or  without  the  knowledge  of  the County's  officers  or  employees)  will  not  preclude  the  County  from  having  the right  to  make arrangements  and  contracts  for  removal  of  the  building  by  others.  In such case, the Contractor agrees to save harmless the County, its officers and employees from any claims which arise  as  a  consequence  of  the  Contractor continuing  removal  work  after  the  date  specified  in  the default notice. 

If the Contractor fails to keep the premises free from the accumulation of waste materials and debris caused by his operations, or fails to clean up the premises after the building has been removed, or fails to complete any other work required by these specifications, the County may give written notice  to  the  Contractor,  describing  the  work  which  must  be  completed  and  setting  a  date  for completion. If the work is not completed in the time allowed, the County may complete the work or have it done by others. The County will charge the Contractor for all costs incurred. Time being an essential element of the contract the County will be entitled to be reimbursed for any costs incurred for failure on the part of the Contractor  to  remove  the  debris  from  the  site  on  or  before  the  Removal  Date.  

Safety, Security, Barricades

The Contractor shall provide due care at all times while performing any task to cordon off, barricade, and/or post to maintain a safe distance to avoid creating hazardous conditions for pedestrians, property, and vehicles.  The Contractor shall not unnecessarily inhibit any form of public pedestrian or vehicular traffic during its operations at a work site.

The Contractor shall be responsible to safeguard all of their tools equipment, signs, barricades, etc. while operating at any work site.  The County assumes no responsibility for act of theft or vandalism which may occur while contractor’s equipment is located on any County site.

The Contractor shall remedy any and all damage to property by acts of omission, or vandalism which occur as a result of their work.  The Contractor shall be responsible for correction/replacement, according to local codes and the County’s satisfaction, of all water lines, sanitary lines, electrical lines, curbs, sidewalks, streets, parking lots, grassed areas, etc., broken or damaged as a result of Contractor’s operations.

One (1) week prior to moving the building, the contractor shall provide multiple public information efforts notifying of the move and any impacts to vehicular or pedestrian traffic.  This public information shall include at a minimum to press releases to all local newspapers as well as two (2) electronic variable message boards posted on State Road (SR) 46.  

Utilities and Connections

The Contractor shall be responsible for all supporting utility and necessary connections to support the functionality of the building at the new location.  This shall include, but is not limited to electrical, gas, water, plumbing, mechanical, alarms, HVAC, etc. 

The Contractor shall have the existing septic tank system pumped and abandon in the manner required by all Federal, State and local requirements. The Contractor shall be responsible for obtaining any permits which may be required regarding the septic system and the area must be backfilled. 
 
The Contractor shall coordinate with all necessary utility providers and conduct work necessary to ensure that all services, electrical and plumbing lines, are disconnected and permanently sealed or removed as well as the removal of meters and other equipment that may be owned by such providers.
 
At the “Proposed Site”, the Contractor shall be responsible for the protection of all utilities that are underground, above ground, on the surface, or attached to the building and structures from their operations to prevent any damage to such utilities  

Site Restoration & Cleanup

The Contractor shall leave the existing building site so that it presents a neat, clean, and orderly appearance. At all times, the Contractor shall keep the premises free from the accumulation of waste materials and debris. All rubbish, scrap, etc., shall be transported from the premises.  Rubbish shall not be deposited as fill or pushed into the ground.  At completion of work, the Contractor shall remove all work materials, tools, construction equipment, machinery, and surplus materials from the work site.  The Contractor shall be responsible to ensure pick-up of all rubbish, refuse, scrap materials, and debris as a result of their operations to remove the original structure.

Fencing or other structures needing to be removed, because of the relocation, shall be repaired and/or replaced by the Contractor immediately following the removal of the structure. The right of way shall be left clear of all debris and materials and such debris or materials shall be disposed of properly.   

Protection of Existing Structures, Utilities, Work, & Vegetation

The Contractor shall preserve and protect all existing vegetation such as trees, shrubs and grass on or adjacent to the site which do not unreasonably interfere with the project as may be determined by the Project Manager. The Contractor shall be responsible for all unauthorized cutting or damaging of trees and shrubs, including damage due to careless operation of equipment, stockpiling of materials or tracking of grass areas by equipment.

 The Contractor shall fully protect the work from loss or damage and shall bear the cost of any such loss or damage until final payment has been made. If the Contractor or any one for whom the Contractor is legally liable is responsible for any loss or damage to the work, or other work or materials of the County or County’s separate contractors, the Contractor shall be charged with the same, and any monies necessary to replace such loss or damage shall be deducted from any amounts due the Contractor.

During the period of production of work and the warranty period the Contractor shall be responsible for processing any and all claims for property damage and or bodily injury caused by the failure of the work including, such as but not limited to: motor vehicles or pedestrians.  The Contractor shall be responsible for the payment of all property damage and bodily injury claims and agrees to save and hold harmless the County from all such claims.  Claims not handled by the Contractor or their representative in the proper manner, will be settled by the County.  The County shall recover all costs from the Contractor. 

All items damaged as a result of Contractor or subcontractor operations, such as but not limited to: sidewalks, irrigation, curbs, pipes, drains, water mains, pavement, mail boxes, turf, County sign, or other property owned by the County or private landowner, shall be either repaired or replaced by the Contractor, at their expense, in a manner prescribed by and at the sole satisfaction of the Project Manager.  Any claims submitted to the County, such as but not limited to: from utility companies or landowners, which are determined to be the result of damage done by the Contractor, shall be the responsibility of the Contractor.  The County reserves the right to pay any such claims and deduct such amount from the Contractor’s invoice.  Repairs, or receipt of repairs, will be completed and submitted to the County prior to submission of the Contractor’s invoice for work accomplished.  If the repair is not in accordance with County standards, the County shall repair the items and deduct the associated cost from the amount due the Contractor.

The Contractor shall replace any asphalt that has been damaged as a result of hydraulics spilled from their equipment.

Complaints shall be addressed within two (2) business days and a written report submitted to the Project Manager outlining actions taken to correct the complaint.  The Contractor shall notify the County immediately of any complaints given directly to the Contractor.

If in the course of completing work as part of this contract there is an accident that involves the public, the Contractor shall as soon as possible inform the Project Manager of the incident by telephone.  The Contractor shall follow up in writing within two (2) business days of the incident.  If Law Enforcement was involved and has written a report, the Contractor shall forward a copy of the report to the Project Manager.

Contractors Key Personnel

The Contractor shall supervise and direct the work, using their best skill and attention.  The Contractor shall be solely responsible for all transportation, relocation and construction means, methods, techniques, work sequences and procedures and for coordinating all portions of the work under the contract. 

The Contractor shall have an English-speaking, supervisor/representative on the work site at all times, who shall be thoroughly knowledgeable of all plans, specifications, and other contract documents and has the authority to act in the Contractor’s behalf.

Contractors Personnel

The Contractor shall be responsible for the protection of all personnel against hazards and/or injuries due to their relocation of the buildings and operations at the work sites.

The Contractor shall be responsible to the Owner for the acts and omissions of their employees, subcontractors and their owners and employees and any other persons performing any of the work under a contract with the Contractor.

The Contractor shall be responsible for the appearance of all working personnel assigned to the projects (clean and appropriately dressed) at all times.

The Contractor shall at all times enforce strict discipline and good order among their employees and shall not employ on the work any unfit person or anyone not skilled in the task assigned to them.

Basis of Payment
 
The lump sum price bid for this work includes the cost of furnishing all labor, materials, equipment, permitting costs, engineering, utility relocation or support, and incidentals necessary to satisfactorily complete the work. 
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