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1. INTENT OF CONTRACT DOCUMENTS 

i. It is the intent of the contract documents to describe a functionally complete project (or 
portion thereof) in accordance with the contract documents.  Any work, materials, or 
equipment that may reasonably be inferred from the contract documents as being required 
to produce the intended result shall be supplied whether or not specifically called for.  
When words which have a well-known technical or trade meaning are used to describe 
work, material or equipment, such words shall be interpreted in accordance with that 
meaning.  Reference to standard specifications, manuals or codes of any technical society, 
organization or association, or to the laws or regulations of any governmental authority 
having jurisdiction over the project, whether such reference be specified or by implication, 
shall mean the latest standard specification, manual, code, law or regulation in effect at the 
time the work is performed, except as may be otherwise specifically stated herein. 

ii. The contract documents and all referenced standards cited therein are essential parts of the 
contract requirements.  A requirement occurring in one is as binding as though occurring 
in all.  They are intended to be complementary and to describe and provide for a complete 
project. 

iii. If drawings are provided, they intended to show general arrangements, design and extent 
of work. In the event of a discrepancy between or among the drawings, specifications or 
other contract document provisions, the Contractor shall be required to comply with the 
provision which is the more restrictive or stringent requirement upon the Contractor, as 
determined by the County’s Project Manager.   

2. ERRORS AND OMISSIONS 

It is the intent of the County to have a completed project when the work is finished.  The 
Contractor shall not take advantage of any apparent error or omission in the contract 
documents.  If any error or omission appears in the contract documents, the Contractor 
shall immediately notify the County’s Project Manager in writing of such errors or 
omissions.  In the event the Contractor knows or should have known of any error or 
omission and fails to provide such notification, the Contractor shall be deemed to have 
waived any claim for increased time or compensation the Contractor may have had, and 
the Contractor shall be responsible for the results and the costs of rectifying any such error 
or omission. 

3. HOURLY RATE 

The hourly rate quoted shall be deemed to provide full compensation to the vendor for 
labor, supervision, equipment use, travel time, and all other costs associated with 
providing the services needed to satisfactorily complete all work provided by the vendor.  
This rate is assumed to be at straight-time for all labor, except as otherwise noted.  The 
vendor shall comply with minimum wage standards, and/or any other wage standards 
specifically set forth in this solicitation and resultant contract, and any other applicable 
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laws of the State of Florida.  If overtime is allowable under this contract, it will be covered 
under a separate item in the special clauses. 

4. EMPLOYEES 

The Contractor shall provide competent, suitable, and qualified personnel to perform the 
work as required by the specifications, the Contractor shall be fully responsible for the 
performance of his/her organization and completion of all work under this Contract, and 
shall, at all times, maintain good discipline and order at the work site. The Contractor shall 
provide trustworthy, reliable employees and shall make a good faith effort to retain the 
same employees to service Lake County.  

5. DRESS CODE 

i. The Contractor shall maintain a dress code for their employee’s with a minimum of shirts, 
pants and work shoes/boots, in decent condition, at all times while the work is being 
performed.  The Contractor’s employees shall be neat and clean in appearance and a form 
of identification that clearly identifies them as employees of the Contractor. 

ii. All workers shall be required to wear an ID badge identifying them as approved Vendors.  
Lake County will supply the ID badges.  The Contractor will ensure that all workers 
employed under this contract, whether employed by the Contractor or a subcontractor are 
scheduled, prior to assignment, for an appointment during the County’s normal working 
hours with the County’s Project Manager, to process and receive the ID badge.  All new 
workers must be assigned an ID badge prior to starting work.  The contractor should be 
aware that it may take up to one week to receive ID badges after required information has 
been received and pictures have been taken. 

6. SUPERVISION 

Contractor shall supply a superintendent which has the ability to speak and understand 
English, and at least one responsible person who speaks and understands English shall be 
on the project during all working hours. Superintendent shall be literate and able to 
communicate fully in the English language because of the necessity to read job 
instructions and signs, as well as the need for conversing with management personnel. All 
communications to the Superintendent shall be as binding as if given to the Contractor. 
The Contractor shall be required to provide the name and position within the company of 
the supervisor(s) to the County.  The Contractor shall provide a telephone answering 
service for the use of the supervisor(s) for work-related messages.  The supervisor(s) 
shall have a cell phone in good working order provided.  This cell phone number shall be 
provided to the County’s Project Manager. 

7. BACKGROUND CHECK   

i. When required by the Scope of Work, all employees, subcontractors, and representatives 
of the Contractor that will be on County property shall be required to submit to the Florida  
The Contractor is to provide the County with a complete list of personnel, subcontractors, 
and representatives of the Contractor that shall be utilized in the performance of the work.  
The list shall include, a full name, address, telephone number, copy of social security card, 
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and a copy of driver’s license/State of Florida Identification Card/valid passport/valid 
work visa.  Background checks shall be performed by the Lake County Sheriff’s office at 
no expense to the Contractor.  At no time shall any person associated with the Contractor 
be granted access to perform work on County property prior to a completed background 
check.  All decisions related to the approval of background checks shall be made by the 
Lake County Sheriff’s office.  All decisions are final. 
 

ii. The Contractor shall provide the County with a complete list of personnel, including a full 
name, address, telephone number, copy of social security card, copy of driver’s 
license/State of Florida Identification Card/valid passport/valid work visa and background 
check clearance at least ten (10) calendar days before the agreement becomes effective, if 
not already provided. It is recommended that the Contractor keep on file with the County’s 
Project Manager a list of persons who may work at County properties so that replacements 
can be made quickly. Should the Contractor assign someone who has not had a 
background check, that person will be immediately ordered off of County property and the 
Contractor may not bill the County for any hours worked. The Contractor MUST remove 
any employee from County service who is convicted of a felony crime during this contract. 
After initial background checks have been made, if requested, they must be done annually 
for any person working at County sites after one year. Failure to obtain background checks 
as specified can result in termination of the contract.  
 

iii. The County reserves the right to require immediate removal of any employee from County 
service it deems unfit for service for ANY reason. This right is non-negotiable and the 
Contractor agrees to this condition by accepting this Contract. The Contractor should have 
enough qualified people with current background checks so as to be able to provide a 
replacement within 24 hours. 
 

8. EMERGENCIES 

i. If required by the Scope of Work, the Contractor shall have a responsible person available 
at, or reasonably near the County on a twenty-four (24) hour basis, seven (7) days a week, 
who may be contacted in emergencies and in cases where immediate action must be taken 
to maintain traffic or to handle any other problem that might arise.  The Contractor’s 
responsible person for supervision of emergencies shall speak and understand, both 
verbally and in writing, the English language.  The Contractor shall submit to the 
County’s Project Manager, the phone numbers and names of personnel designated to be 
contacted in cases of emergencies.  Included in this list shall be twenty-four (24) hour 
contact phone numbers for all subcontractors, if any, performing work under this 
agreement.  This list shall contain the name of their supervisors responsible for work 
pertaining to this contract. 

ii. In the event of an emergency affecting the safety or protection of persons, or the work or 
property at the project site or adjacent thereto, the Contractor, without special instruction 
or authorization from the County’s Project Manager is obligated to act to prevent 
threatened damage, injury or loss.  The Contractor shall contact the County’s Project 
Manager as soon as possible by telephone and with written notice as soon as possible, but 
no later than twenty-four (24) hours after the occurrence of the emergency, if the 

4 
 



Contractor believes that any significant changes in the work or variations from the 
contract documents.  If the County’s Project Manager determines that a change in the 
contract documents is required because of the action taken in response to an emergency, a 
change order request shall be issued to document the consequences of the changes or 
variations.  If the Contractor fails to provide written notice within the twenty-four (24) 
hour limitation noted above, the Contractor shall be deemed to have waived any right it 
otherwise may have had to seek an adjustment to the contract amount or an extension to 
the contract time. 

9. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH/ HAZARDOUS 
MATERIALS 

i. Contractor certifies that all material, equipment, etc., to be used in an individual project 
meets all Occupational Safety and Health Administration (OSHA) requirements.  The 
Contractor  further certifies that if any of the material, equipment, etc., is found to be 
deficient in any OSHA requirement in effect on the date of delivery, all costs necessary to 
bring the material, equipment, etc., into compliance with the aforementioned requirements 
shall be borne by the Contractor. All standard equipment, work operations, safety 
equipment, personal protective equipment, and lighting required or mandated by State, 
Federal, OSHA, or Americans with Disabilities Act (ADA) regulations must be provided 
and used by the Contractor and its employees.   

ii. Any chemical item supplied under this contract shall be accompanied by a Material Safety 
Data Sheet (MSDS).  The MSDS shall include the following information: 

a. The chemical name and the common name of the toxic substance. 
b. The hazards or other risks in the use of the toxic substance, including the potential 

for fire, explosion, corrosiveness, and reactivity. 
c. The known acute and chronic health effects of risks from exposure, including the 

medical conditions which are generally recognized as being aggravated by the 
exposure to the toxic substances.  

d. The primary route of entry and symptoms of exposure. 
e. The proper precautions, handling practices, necessary personal protective 

equipment, and other safety precautions in the use of or exposure to the toxic 
substances, including appropriate emergency treatment in case of overexposure; 

f. The emergency procedure for spills, fire, disposal and first aid. 
g. A description in lay terms of the known specified potential health risks posed by 

the toxic substance intended to alert any person reading this information.  
h. The year and month, if available, that the information was compiled, and the 

name, address and emergency telephone number of the manufacturer responsible 
for preparing the information. 
 

iii. Any spillage of hazardous chemicals and/or wastes caused by the Contractor must be 
reported immediately to the proper authority and the County’s Project Manager.  All spills 
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shall be cleaned up in accordance with all local, State, and Federal Regulations.  The cost 
of cleanup of any spillage of hazardous chemicals caused by the Contractor shall be the 
sole responsibility of the Contractor and the County will share no responsibility for these 
costs.  A copy of a completed compliance order with local, State, and Federal agencies 
shall be given to the County. 

iv. If any hazardous chemicals or conditions are discovered by the Contractor during the 
normal work operation, it is the responsibility of the Contractor to immediately contact the 
County’s Project Manager with a description and the location of the condition. 

v. The County’s Project Manager or other County representatives may periodically monitor 
the work for safety.  Should there be safety and/or health violations, the County’s 
representative may have the duty to require the Contractor to correct the violation in an 
expeditious method. If there is any situation that is deemed unsafe by the County’s Project 
Manager or other County representatives, the project will be shut down immediately upon 
notice and will not resume work until the unsafe condition has been remedied. 

vi. Should the work site be in a hazardous area, the County shall take reasonable actions to 
furnish the Contractor with information concerning hazards such as the types or the 
identification of known toxic material, machine hazards, Material Safety Data Sheets, or 
any other information that would assist the Contractor in the planning of a safe work site.    
The Contractor retains the ultimate responsibility to ensure all work is performed in a 
manner consistent with all applicable safety standards and directives. 

vii. The Contractor shall be aware that while working for the County, representatives from 
agencies such as the United States Department of Labor, Occupational Safety and Health 
Administration (OSHA), and the Division of Safety, State of Florida, are invitees and do 
not need to have warrants or permission to enter the work site. 

viii. The Contractor shall designate a competent person of its organization whose duty shall be 
the prevention of accidents.  This person shall be literate and able to communicate fully in 
the English language because of the necessity to read job instructions and signs, as well as 
the need for conversing with management personnel.  This person shall be the 
Contractor’s Superintendent unless otherwise designated in writing to the County’s 
Project Manager.  All communications to the Superintendent shall be as binding as if 
given to the Contractor. 

 
10. LICENSING 

 
The Contractor shall retain all appropriate professional licenses throughout the term of this 
Agreement.  The Contractor will only be given projects which fall into the categories 
permitted by their particular license. 
 
 
 

 

6 
 



11. PRE-BID MEETING 
If required, the Contractors shall attend a mandatory pre-bid meeting of the facility where 
work is proposed and is also required to carefully examine any supplied drawings and/or 
specifications and be thoroughly aware regarding any and all conditions that may in any 
manner affect the work to be performed under the contract.   If a pre-bid meeting is not 
required the Contractor shall visit the site to familiarize themselves with the project, see 
existing conditions, and take measurements.  No additional allowances will be made for 
lack of knowledge of these conditions. 

12. GENERAL INSPECTION REQUIREMENTS 

i. Due to the nature of this Agreement, the County shall at the time of establishment of need, 
require the Contractor to become fully informed as to the nature and extent of the work 
required and its relation to any other work in the area, including possible interference from 
other site activities.  Arrangement for Contractor’s inspection of facilities or sites and/or 
activity schedules may be secured from the user department.  Failure to visually inspect 
the facilities or sites may be cause for disqualification of Contractor on that individual 
project. 

ii. Contractor shall furnish the County’s Project Manager with every reasonable facility for 
ascertaining whether the work performed and/or materials used are in accordance with the 
requirements and intent of the specifications.  If the County’s Project Manager   so 
requests, the Contractor shall, at any time before final acceptance of the work, remove or 
uncover such portions of the finished work as may be directed.  After examination, the 
Contractor shall restore the uncovered portions of the work to the standard required by the 
specifications.  Should the work exposed or examined prove unacceptable in the opinion 
of the County’s Project Manager, the uncovering or removal, and the replacing of the 
covering or making good of the items removed, shall be at the Contractor’s expense.  
However, should the work exposed or examined prove acceptable in the opinion of the 
County’s Project Manager, the uncovering or removing and the replacing or the covering 
or making good of the items removed, shall be paid for by the County. 

iii. If during or prior to the operations, the County’s Project Manager should fail to reject 
defective work or materials, whether from lack of discovery of such defect, or for any 
other reason, such initial failure to reject shall in no way prevent the County’s Project 
Manager’s later rejection when such defect is discovered, nor obligate the County to final 
acceptance or payment, and the Contractor shall make no claim for losses suffered due to 
any necessary removals or repairs of such defects. 

iv. If during or prior to the operations, the County’s Project Manager  rejects any portion of 
the work on the grounds that the work or materials are defective, notice will be given to 
the Contractor.  The Contractor shall then have seven (7) calendar days from the date the 
notice is received to correct the defective condition.  If the defect has not been corrected 
within seven (7) calendar days, the County’s Project Manager will send a second written 
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notice to the Contractor giving the Contractor another seven (7) calendar days to correct 
the defect.  If the Contractor fails to correct the deficiency within the second seven (7) 
calendar days after receipt of the notice, the County may take whatever action is 
necessary, including correcting the deficient work utilizing another Contractor or 
terminating the contract. 

v. Should the Contractor fail or refuse to remove and renew any defective material used or 
work performed, or to make any necessary corrections in an acceptable manner and in 
accordance with the requirements of the specifications, within the time indicated in 
writing, the County, will have the authority to cause the unacceptable or defective 
materials or work to be repaired, removed and replaced, as may be necessary, at the 
Contractor’s expense.  Any expense incurred by the County, whether direct, indirect or 
consequential,  in making the repairs, removals, or replacements, which the Contractor has 
failed or refused to make, shall be paid for out of any monies due or which may become 
due the Contractor, or may be charged against the contract bond, if any.  A Change Order 
will be issued, incorporating the necessary revisions to the contract documents, including 
an appropriate decrease to the contract amount.  Such direct, indirect and consequential 
costs shall include, such as, but not be limited to: costs of repair and replacement of work 
of others destroyed or damaged by correction, removal or replacement of work of the 
Contractor’s defective work and additional compensation due the County.  The Contractor 
shall not be allowed an extension of the contract time because of any delay in performance 
of the work attributable to the exercise by the County of the County’s rights and remedies 
hereunder.  

vi. When the United States Government or the State of Florida is to pay a portion of the cost 
of the project, the work will be subject to such inspection by Federal or State 
representatives as deemed necessary, but such inspections will in no case make the United 
States Government or the State of Florida a party to this contract. 

vii. All work performed and all materials furnished shall be in reasonably close conformity 
with the tolerances indicated in the specifications.  In the event the County’s Project 
Manager  finds the materials or the finished product in which the materials are used and 
not within reasonably close conformity to the specifications, the County’s Project Manager  
will then make a determination if the work shall be accepted and remain in place.  In this 
event, the County’s Project Manager will document the basis of acceptance by a Change 
Order that will provide for an appropriate deduction as needed in the contract price for 
such work or materials as the County’s Project Manager deems necessary to conform to 
the determination based on the County’s Project Manager’s professional judgment. 

13. COUNTY’S PROJECT MANAGER 

  It is agreed to by the parties that the County’s Project Manager will decide all questions, 
difficulties, or disputes, of whatever nature, which may arise relative to the interpretation 
of the plans, construction, prosecution and fulfillment of the scope of services and as to 
the character, quality, amount and value of any work done, and materials furnished, under 
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or by reason of this Agreement.  The County’s Project Manager may appoint 
representatives as desired that will be authorized to inspect all work done and all materials 
furnished. 

 
14. PURCHASE ORDERS 

Purchase orders shall be issued for projects to the Contractor.  Issuance of a purchase order is 
not a directive to begin work unless otherwise specified.  A written notice to proceed is 
required for the Contractor to schedule or begin work.  Email notice is acceptable. 

15. CONTRACT TIME  

i. The Contractor acknowledges that time is of the essence in carrying out Contractor 
responsibilities. If the Contractor fails to have the project completed by the specified time, 
the County may, at its discretion, either apply liquidated damages or hire another company 
to complete the work as needed.  Any additional cost incurred by the County because of 
the Contractor’s failure to complete the project as assigned shall be deducted from the 
Contractor’s final invoice.   

ii. Should the Contractor be obstructed or delayed in the prosecution of or completion of the 
work as a result of unforeseeable causes beyond the control of the Contractor, and not due 
to the Contractor’s fault or neglect, the Contractor shall notify the County’s Project 
Manager by telephone as soon as possible and in writing within two (2) business days after 
the commencement of such delay, stating the cause or causes thereof, or be deemed to 
have waived any right which the Contractor may have had to request a time extension.   

iii. If the Contractor complies with the two (2) business days’ notice requirement, the 
County’s Project Manager will ascertain the fact and the extent of the delay being claimed 
and recommend an extension to the contract time when, in the County’s Project Manager’s 
sole judgment, the findings of fact justify such an extension.  The Contractor shall 
cooperate with the County’s Project Manager’s investigation of the delay by providing any 
schedules, correspondence or other data that may be required to complete the findings of 
fact.  Extensions to the contract time may be granted for only those delays which impact 
the Contractor’s schedule.  Extensions of contract time, if approved by the County’s 
Project Manager, must be authorized in writing.   

16. LIQUIDATED DAMAGES 

i. Unless otherwise agreed to, weather events are specifically excluded as excused cause for 
delay under this agreement and no additional days shall be given for rain days. 

ii. If the deficiencies have been noted and the remedies have not been completed within the 
contracted time, the County’s Project Manager may send out a notification notifying 
Contractor of assessment of Liquidated Damages that can be applied for any day over the 
time allowed per the contract.  
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iii. The County and the Contractor recognize that, since time is of the essence for this 
agreement, the County will suffer financial loss if the work is not completed within the 
time specified.  The County will be entitled to assess, as Liquidated Damages, but not as a 
penalty, for each calendar day after the scheduled completion date the project continues.  
The project shall be deemed to be completed on the date the work is considered complete 
to the satisfaction of the County.  The Contractor hereby expressly waives and 
relinquishes any right which it may have to seek to characterize the Liquidated Damages 
as a penalty.  The parties agree that the Liquidated Damages sum represents a fair and 
reasonable estimate of the County’s actual damages at the time of contracting if the 
Contractor fails to complete the work in a timely manner.  The Liquidated Damages shall 
be as follows: 

Specific Project Amount                                         Daily Charge Per Calendar Day 

$5,000 and under .....................................................................................$ 25 
Over $5,000 but less than $10,000..........................................................$ 65 
$10,000 or more but less than $20,000 ...................................................$ 91 
$20,000 or more but less than $30,000 ..................................................$121 
$30,000 or more but less than $40,000 ..................................................$166 
$40,000 or more but less than $50,000 ..................................................$228 

 
iv. County shall retain from the compensation to be paid to Contractor the above described 

sum.   

v. Any Contractor that is in default for not completing the work within the time specified, at 
the option of the County, may not permitted to perform work for the County until the 
project is complete and the liquidated damages sum is satisfied.   

17. HOURS OF OPERATION 

i. Unless otherwise specified in the technical specifications, all work performed shall be 
accomplished between the hours of 7:00 A.M. and 5:00 P.M., Monday through Friday, 
and no work shall be performed on Saturdays, Sundays, or County Holidays, unless 
permission to work has been requested in writing by the Contractor and approval, in 
writing, has been granted by the County’s Project Manager.  Request for permission to 
work must be received by the County’s Project Manager no less than two (2) days prior to 
the requested workday.  The exception to this pre-approval requirement would be in the 
case of an emergency in which the emergency specification as outlined in General Terms 
and Conditions, Section 3, Emergencies, would apply.  County Holidays are as follows: 

 New Year’s Day 
   Martin Luther King, Jr. Day 
   Presidents’ Day 
   Memorial Day 
   Independence Day 
   Labor Day 
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   Veteran’s Day 
   Thanksgiving Day 
   Day after Thanksgiving  
   Christmas Day 
 

ii. Special schedules may be established if necessary because of problems with noise or 
similar difficulties affecting citizens in homes or buildings/rooms adjacent to the work 
being completed.  When the Contractor requests and is approved for Saturday, Sunday 
or Holiday work, the County may assess the Contractor the sum of Two Hundred Fifty 
Dollars ($250.00) per man per day for each Saturday, Sunday or recognized Holiday 
worked or planned to work. These fees will be deducted from the final invoice. 

18. CHANGES IN WORK 

i. The County may at any time, by issuance of a Change Order executed in accordance with 
the County’s Purchasing Policies and Procedures, make changes within the general scope 
of this Agreement.  If additional work or other changes are required an offer will be 
requested from the Contractor.  Upon negotiation of the offer, execution and receipt of the 
Change Order, the Contractor shall commence performance of the work as specified. 

ii. The Contractor shall not commence any additional work or other changes covered by the 
Scope of Services for the individual project without an executed Change Order.  If the 
Contractor performs additional work beyond the specific requirements of this Agreement 
without an executed Change Order, it shall be at the Contractor’s own risk.  The County 
assumes no responsibility for any additional costs for work not specifically authorized by 
an executed Change Order. 

iii. Change orders shall not be issued for incidental items or tasks that should have been 
reasonably construed to be part of the project by the Contractor. 

19. RETAINING OTHER CONTRACTORS 

Nothing herein shall be deemed to preclude the County from retaining the services of 
other persons or entities undertaking the same or similar services as those undertaken by 
the Contractor or from independently developing or acquiring materials or programs that 
are similar to or competitive with the services provided under this Agreement. 

 
20. CLAIMS AND DISPUTES 

i. Claims by the Contractor shall be made in writing to the County’s Project Manager within 
two (2) business days after the commencement of the event giving rise to such claim or 
else the Contractor shall be deemed to have waived the claim.  Written supporting data 
shall be submitted to the County’s Project Manager within ten (10) calendar days after the 
occurrence of the event, unless the County grants additional time in writing, or else the 
Contractor shall be deemed to have waived the claim.  All claims shall be priced in 
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accordance with the provisions of the section in this document entitled “Changes in 
Work”. 

ii. The Contractor shall proceed diligently with its performance as directed by the County, 
regardless of any pending claim, action, suit, or administrative proceeding, unless 
otherwise agreed to by the County in writing.  The County shall continue to make 
payments on the undisputed portion of the contract in accordance with the contract 
documents during the pendency of any claim. 

a. Claims by the Contractor shall be resolved in the following manner: 

1) Upon receiving the claim and supporting data, the County’s Project Manager 
will review the claim, or if the County’s Project Manager is not a County 
employee, will forward the claim to the County.  The County will within 
fifteen (15) business days respond to the claim in writing stating that the claim 
is either approved or denied.  If denied, the County will specify the grounds 
for denial.  The Contractor shall then have fifteen (15) calendar days in which 
to provide additional supporting documentation, or to notify the County that 
the original claim stands as is. 

2) If the claim is not resolved, the County may, at its option, choose to submit 
the matter to mediation.  A mediator shall be mutually selected by the parties 
and each party shall pay one-half (1/2) the expense of mediation.  If the 
County declines to mediate the dispute, the Contractor may bring an action in 
the County or Circuit Court sitting in Lake County, Florida. 

b. Claims by the County against the Contractor shall be made in writing by the 
County’s Project Manager as soon as the event leading to the claim is discovered by 
the County.  Written supporting data shall be submitted by the County’s Project 
Manager.  All claims shall be priced in accordance with the provisions of the section 
in this document entitled “Changes in Work”. The party to whom the County’s 
Project Manager’s determination is not in favor of may appeal the determination as 
set forth in subsection (2) above.  

c. Arbitration shall not be considered as a means of dispute resolution. 

21. SUBMITTALS AND EQUAL PRODUCTS CAN BE CONSIDERED 

a. Submittals of all products that are to be part of this project shall be supplied to the 
County for pre-approval prior to the start of any work.  These documents shall be 
provided to the County at least one (1) week before the installation. 
 

b. If a product or service requested by this ITB has been identified in the 
specifications by a brand name, and has not been notated as a “No Substitute” 
item, such identification is intended to be descriptive and not restrictive, and is to 
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indicate the quality and characteristics of product or service that will be 
acceptable.  Vendors offering an alternate product will be considered for award if 
such product is clearly identified in the bid or proposal and is determined by the 
County to fully meet the salient characteristic requirements listed in the 
specifications.  An alternate product will not be considered for any item notated 
“No Substitute”. 

 Unless the vendor clearly indicates in its bid or proposal that it is proposing an alternate 
product, the bid or proposal shall be considered as offering the same brand name 
referenced in the specifications. 
If the vendor proposes to furnish an alternate product or service, the brand name of the 
product or service to be furnished shall be clearly identified.  A formal submittal for the 
alternate/shop drawings shall be submitted.  The evaluation of the bid or proposal and the 
determination as to acceptability of the alternate product or service shall be the 
responsibility of the County and will be based upon information furnished by the vendor.  
The County will not be responsible for locating or securing any information which is not 
included in the bid or proposal.  To ensure that sufficient information is available, the 
vendor shall furnish as part of the bid or proposal all descriptive material by providing 
the manufacturer specification sheets so the County can make an informed determination 
whether the product offered meets the salient characteristics required by the 
specifications.  Failure to do so will require the use of the specified products. 

22. LABOR, FUEL, EQUIPMENT, & MATERIALS SHALL BE SUPPLIED BY THE 
CONTRACTOR 

Unless otherwise stated in this solicitation the Contractor shall furnish all labor, fuel, 
equipment, and materials necessary for satisfactory contract performance.  When not 
specifically identified in the technical specifications, such materials and equipment shall 
be of a suitable type and grade for the purpose.  All material, workmanship, and 
equipment shall be subject to the inspection and approval of the County’s Project 
Manager. 

 
23. MAINTENANCE OF TRAFFIC (MOT) 

i. In the event that any of the work is conducted within any public right of way the 
Contractor shall be responsible for proper MOT.  Unless otherwise specified, the standard 
specifications to be used for the work shall be the most applicable and the most stringent 
of the following 

ii. Maintenance of traffic shall be the responsibility of the Contractor, is part of the 
Contractor’s proposal price, and shall conform to F.D.O.T.’s most current editions of 
“STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION,” 
2013 edition (or latest edition), or FDOT “ROADWAY AND TRAFFIC DESIGN 
STANDARDS,” 2002 (or latest edition), or FDOT “MANUAL OF UNIFORM 
MINIMUM STANDARDS FOR DESIGN, CONSTRUCTION AND MAINTENANCE 

13 
 



FOR STREETS AND HIGHWAYS,” 2002 (or latest edition), Federal Highway 
Administration (FHWA) “MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES 
(MUTCD),” 2009 (or latest edition), and all supplemental specifications thereto.  These 
documents can be ordered from F.D.O.T, Maps and Publications Department, 605 
Suwannee Street, Tallahassee, Florida, 32399-0450, or by going to the F.D.O.T. website 
at: www.dot.state.fl.us/mapsandpublications  

iii. All costs associated with MOT must be included in the Contractor’s proposal price.  No 
separate line items for MOT will be included in the cost estimate.  If the Contractor does 
not comply with the F.D.O.T. and the F.H.W.A (i.e. signs, qualified flaggers and/or 
barricades), the County reserves the right to direct the Contractor to cease operation until 
deficiencies are corrected.  In addition, no road closures shall be allowed except in the 
case of emergencies.  

iv. If the Contractor feels that assistance from an off duty police officer is needed, it shall be 
the responsibility of the Contractor to hire and pay for this service.    

v. All lane closures shall have the prior approval of the County’s Project Manager. 

vi. The foregoing requirements are to be considered as minimum and the Contractor’s 
compliance shall in no way relieve the Contractor of final responsibility for providing 
adequate traffic control devices for the protection of the public and Contractor’s 
employees throughout the work area. 

vii. The use of public roads and streets by the Contractor shall provide a minimal 
inconvenience to the public and traffic.  Furthermore, if the Contractor is utilizing the road 
by driving the slow moving equipment, the operator shall allow no more than three (3) 
vehicles to be backed up behind them at any time before pulling to the side to let traffic 
pass. 
 

24. UNDERGROUND UTILITIES 

Any required ground digging or subsurface work shall be done in accordance with Chapter 
556, Florida Statutes.  It shall be the responsibility of the Contractor to have all 
underground utilities located before any work shall begin.  This can be done by contacting 
Sunshine State One Call.  They may be reached by calling 1-800-432-4770.  The repairs 
of any damaged underground utilities as a result of the work being performed by the 
Contractor shall be the responsibility of the Contractor.  The proper utility company shall 
be contacted immediately to expedite the repairs, if damage has occurred.  The County’s 
Project Manager shall also be notified by telephone at the earliest opportunity and shall be 
followed up with a written explanation of the incident within two (2) days. 

25. CLEAN UP/SURPLUS MATERIAL REMOVAL:  

The Contractor shall be responsible for the removal of all surplus material and debris 
within their work zone at the end of each workday, and disposed of in an appropriate 
manner. All costs associated with clean-up and debris removal shall be included in the 
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Contractor’s bid. The Contractor must have ample cleaning supplies and a working 
vacuum cleaner on-site for clean-up.  At no time shall the Contractor use County cleaning 
supplies or equipment.  Upon final completion, the Contractor shall thoroughly clean up 
all areas where work has been involved as mutually agreed with the County’s Project 
Manager.  The Contractor shall have all necessary tools, equipment, and supplies to 
adequately clean the work area and any area(s) that may have been affected by the work.  
If such deficiencies are not corrected as part of this process, the County shall remove the 
remaining debris and surplus materials and deduct the associated costs from the amount 
due the Contractor. 
 

26. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND 
VEGETATION 

i. The Contractor shall preserve and protect all existing vegetation such as trees, shrubs and 
grass on or adjacent to the site which do not unreasonably interfere with the project as may 
be determined by the County’s Project Manager. The Contractor shall be responsible for 
all unauthorized cutting or damaging of trees and shrubs, including damage due to careless 
operation of equipment, stockpiling of materials or tracking of grass areas by equipment. 

ii. The Contractor shall fully protect the work from loss or damage and shall bear the cost of 
any such loss or damage until final payment has been made.  

iii. All items damaged as a result of Contractor or subcontractor operations, such as but not 
limited to: sidewalks, irrigation, curbs, pipes, drains, water mains, pavement, mail boxes, 
turf, County sign, or other property owned by the County or private landowner, shall be 
either repaired or replaced by the Contractor, at their expense, in a manner prescribed by 
and at the sole satisfaction of the County’s Project Manager.   

iv. If in the course of completing work as part of this contract there is an accident that 
involves the public, the Contractor shall as soon as possible inform the County’s Project 
Manager of the incident by telephone.  The Contractor shall follow up in writing within 
two (2) business days of the incident.  If Law Enforcement was involved and has written a 
report, the Contractor shall forward a copy of the report to the County’s Project Manager. 

v. The Contractor shall be responsible for re-grading and re-sodding any areas that are 
disturbed by the Contractor during the course of the work being completed.   

27. SANITATION 

The Contractor shall provide and maintain adequate sanitary conveniences for the use of 
persons employed for this project.  These conveniences shall be maintained at all times 
without nuisance, and their use shall be strictly enforced.  The location of these 
conveniences shall be subject to the County’s Project Manager's approval.   
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28. INSPECTION AND RESPONSE 

i. The Contractor shall maintain all work in as-new condition until the final inspection is 
completed and the work accepted by the County’s Project Manager. 

ii. Inspections during the project or after the project has been completed will be conducted by 
the County’s Project Manager.  The final inspection will be conducted within five (5) 
business days of receipt of notification. The County’s Project Manager will notify the 
Contractor if necessary of any deficiencies with the project. The Contractor shall correct 
all deficiencies before final acceptance and payment is made.  

iii. The Contractor shall notify the County’s Project Manager when the deficiencies have been 
completed and corrected.  If the deficiencies are not corrected when inspected, the 
Contractor shall be notified again in writing about any deficiencies.  Once the repairs have 
been corrected by the Contractor, the County’s Project Manager shall make another 
inspection.   

iv. The following is a list of fees that can be assessed to the Contractor during the term of the 
contract.  These fees are assessed to help offset the additional costs associated with 
County labor and vehicle usage required for unnecessary inspections or missed meetings. 
The fee(s) shall be deducted from the final invoice are: 

a. Missing scheduled appointments $ 70.00 each appointment 
b. Failure to respond to emergency calls $250.00 per day 
c. If applicable to this contract, late to emergency calls $ 36.00 per hour 
d. Inspected unacceptable workmanship $ 55.00 each inspection 
e. All Re-inspection Fees Assessed by the inspecting authority for inspection 

failures 
f. Failure to provide any and all required documentation or reports $ 75.00 per day 
g. Failure to pass all inspecting authority re-inspections $250.00 per day 

  (within 30 days of initial inspection) 
 
29. FINAL ACCEPTANCE  

The County reserves the right, should an error be discovered in the partial or final 
estimates, or should proof of defective work or materials used by or on the part of the 
Contractor be discovered after the final payment has been made, to claim and recover 
from the Contractor or its surety, or both, by process of law, such sums as may be 
sufficient to correct the error or make good the defects in the work and materials, 
including any fees or costs associated with the additional services of the County’s Project 
Manager. 
 

30. METHOD OF PAYMENT 

i. The Contractor shall submit their invoice to the Facilities and Fleet Management 
Department, 32400 C.R. 473 Leesburg, FL 34788, after all work has been completed.  
Invoices shall be hand delivered or mailed. Faxes &/or emails will not be accepted for 
invoicing. In addition to the general invoice requirements set forth below, the invoice shall 
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reference the specific work element for which billing has been initiated and, if required, 
include a copy of the acceptance document that was signed by an authorized 
representative of the County at the time the specific work element was accepted.  
Submittal of the invoice shall not exceed thirty (30) calendar days from the delivery of the 
goods or services.  Under no circumstances shall the invoices be submitted to the County 
in advance of the work being completed or delivery and acceptance of the items. 
 

ii. All invoices shall contain the contract and/or purchase order number, date and location of 
delivery or service.  The Contractor shall also submit with their invoice a completed 
“Certification of Payment to Subcontractors and Suppliers” form.  Failure to submit 
invoices and certification form in the prescribed manner will delay payment, and the 
Contractor may be considered in default of contract.  Payments shall be tendered in 
accordance with the Florida Prompt Payment Act, Part VII, Chapter 218, Florida Statutes. 
 

iii. If applicable to this contract, all work completed under the terms of this contract shall be 
paid as a unit price payment at the cost as established in the 
Pricing/Certifications/Signatures, Pricing Section and as discussed in Scope of Work. 
 

iv. Projects twenty five thousand dollars ($25,000) and under: The County shall provide a 
lump sum payment when all project tasks are completed by the Contractor and approved 
by the County’s Project Manager. In order for the County to provide payment, the vendor 
shall submit a fully documented invoice that provides the basic information set forth 
below. 
 

v. Projects greater than twenty five thousand dollars ($25,000):  The Contractor may receive 
periodic payments on a thirty (30) day interval for project tasks completed during that 
period by the Contractor and approved by the County’s Project Manager. Retention of 
funds shall be held in accordance with Florida Prompt Payment Act.  In order for the 
County to provide payment, the vendor shall submit a fully documented invoice that 
provides the basic information set forth below. 
 

vi. The Contractor shall accept compensation provided under the terms of this contract as full 
payment for furnishing all materials and for performing all work contemplated and 
embraced under this contract.   

31. WARRANTY 

i. The Contractor shall obtain and assign to the County all express warranties given to the 
Contractor or any subcontractors by any material suppliers, equipment or fixtures to be 
incorporated into the Project.  The Contractor shall be responsible for registering all 
required materials with the manufacturer and shall provide documentation verifying that 
registration has been completed.  The Contractor warrants to the County that any materials 
and equipment furnished under the Contract Documents shall be new unless otherwise 
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specified, and that all work shall be of good quality, free from all defects and in 
conformance with the Contract Documents.  The Contractor further warrants to the 
County that all materials and equipment furnished under the Contract Documents shall be 
applied, installed, connected, erected, used, cleaned and conditioned in accordance with 
the instructions of the applicable manufacturers, fabricators, suppliers or processors except 
as otherwise provided for in the Contract Documents.  Unless otherwise specified in the 
solicitation or the plans, if within twelve (1) months after final completion and acceptance, 
any work is found to be defective or not in conformance with the Contract Documents, the 
Contractor shall correct it promptly after receipt of written notice from the County.  The 
Contractor shall also be responsible for and pay for replacement or repair of adjacent 
materials or work which may be damaged as a result of such replacement or repair.  These 
warranties are in addition to those implied warranties to which the County is entitled as a 
matter of law. 

ii. If sod is used as part of this project it shall be warranted to be free of noxious and 
invasive weeds, disease, and insects.  If pests and/or noxious weeds manifest 
themselves within sixty (60) days of placement of the sod, the Contractor shall treat the 
affected areas.  The process for treating these areas shall be approved by the County’s 
Project Manager.  If the sod does not meet any of the specifications within this 
document, the Contractor shall be responsible to replace it at no expense to the County.  
It shall be the responsibility of the Contractor to insure that the sod is sufficiently 
established as previously described within these specifications.  If the sod dies or does 
not become established the Contractor shall be responsible for the replacement at no 
cost to the County. 
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