



Lake County, Florida
Office of Procurement Services

ADDENDUM #1

CONSTRUCTION OF CITRUS RIDGE LIBRARY
BID NO. 06-004
Date: June 20, 2006

The Closing Date for this project has changed from June 30, 2006 to July 7, 2006 at 3:00 P.M.

Questions pertaining to this bid must be received by June 27, 2006.

ADDENDUM NO. 1: June 20, 2006 – To be attached to and form a part of the foregoing contract documents for labor, materials and service for the construction of Lake County's Citrus Ridge Library.

TO: All contractor and others to whom drawings and specifications have been issued.

PART 1 – REFER TO SPECIFICATIONS:

- 1.01 Section 03300 – Cast-In-Place Concrete:
 - A. Revised. Revisions are underlined. Refer to entire section attached herein.
- 1.02 Section 05120 – Structural Steel:
 - A. Revised. Revisions are underlined. Refer to entire section attached herein.
- 1.03 Section 05200 – Metal Joists:
 - A. Revised. Revisions are underlined. Refer to entire section attached herein.
- 1.04 Section 08710 – Finish Hardware:
 - A. Revised to add Door Index. Refer to entire section attached herein.
- 1.05 Section 12900 – Security Lock Box:
 - A. Add to Project Manual. Refer to entire section attached herein.

PART 2 – REFER TO DRAWINGS:

- 2.02 Sheets X1.1, S1.1, S1.2, S1.3, S0.0, S2.1, S2.2, S2.3, S2.4, S2.5, S2.6, S2.7, S2.8, S2.9, S2.10, A1.1, A5.2, A9.1, A9.2, A11.3, A11.5, A11.7, A12.1, A13.2, A14.1, A15.1, E1.2, E4.1, E7.1, E8.4, P5.1, FP1.1, FP3.1 & FP3.2
 - A. Revised per Lake County Plan Review Comments.
 - B. Refer to copy of Formal Responses to Plan Review Comments (22 pages) attached herein.

PART 3 – CLARIFICATIONS:

- 3.01 Aluminum Shutters, as Keynote 7 identifies on the Elevations (Sheets A10.1 & A10.2) are to be Aluminum Hinged Colonial Shutters from Hurst Awning Co., Inc. (NOA No. 02-0624.03). These aluminum shutters are to be painted a color to be selected by the Architect and Owner. Contractor shall submit samples and shop drawings for review prior to installation. Contractor shall install shutters per the manufacturer's instructions.
- 3.02 A copy of the Threshold Inspection Plan has been included for each bidder's information. This work will be performed by an independent consultant to be hired directly by Lake County, but the General Contractor will be responsible for coordinating and notifying the Threshold Inspector of the project work schedule and progress during the duration of the work.
- 3.03 The Bid Opening deadline has been extended from 3:00pm on June 30, 2006 to 3:00pm on July 7, 2006. The deadline to submit questions regarding the bid has been extended to 3:00pm on June 27, 2006.

END OF ADDENDUM

Firm Name: _____ Date: _____

Signature: _____ Title: _____

Typed/Printed Name: _____