

OFFICE OF PROCUREMENT SERVICES 315 WEST MAIN STREET, SUITE 441 PO BOX 7800 TAVARES FL 32778-7800 PHONE: (352) 343-9839 FAX: (352) 343-9473

www.lakegovernment.com

## ADDENDUM NO. 2

**Date: April 30, 2015** 

## **Invitation to Bid 15-0213**

## Provide and Install Ovens, Washer and Dryer at the Lake County Detention Center

It is the vendor's responsibility to ensure their receipt of all addenda, and to clearly acknowledge all addenda within their initial bid response. Acknowledgement may be confirmed either by inclusion of a signed copy of this addendum with the initial bid response, or by completion and return of the addendum acknowledgement section of the solicitation. Failure to acknowledge each addendum may prevent the bid from being considered for award.

## This addendum DOES NOT change the date for receipt of bids or proposals.

The purpose of this addendum is to provide confirming information, and answers to various vendor questions, resulting from the mandatory pre-bid conference held May 7, 2015. **The current due date remains in effect unless specifically changed via formal addenda.** A copy of the attendee list for the pre-bid conference has been posted to the County website for the above-cited Invitation to Bid.

- A. The pre-bid conference commenced with the following general matters being reviewed and confirmed:
- 1. bids are due May 20, 2015 at 3:00 PM.
- 2. award will be made as designated in addendum 1 previously issued, and that the revised structure involved a revised pricing page to be included in the bid response.
- 3. that the pre-bid conference was mandatory in nature.
- 4. that bonding is not required.
- 5. the completion intervals stated the ITB (90 calendar days).

- 6. ITB sections 1.13 regarding delivery and content of bid responses.
- 7. ITB provision regarding alternate product
- 8. the Facilities Terms and Conditions at ITB Attachment 3.
- 9. the need to acknowledge addenda.
- 10. Scope of effort includes removal and proper disposal of items are replaced.

County staff then viewed the work site with the vendors. It was noted that the new dryer to be provided was larger than the dryer to be replaced; and the vendor would be responsible for all related installation activity to include electrical, structural, and venting activity. The County also specifically confirmed that the contract required a full turnkey effort for all items to be provided to include any and all installation activity. Attending vendors were advised that a follow-up visit for an installation subcontractor to view site conditions could be arranged by request to the contracting officer.

- B. Specific vendor inquiries and responses, and supplemental information. are as follows:
- 1. The County will consider more current alternates for the specified laundry items based on provision of descriptive literature adequate to evaluate/confirm specifications of the alternate items. In addition, the vendor may submit, and the County may consider, an additive item for additional venting effort for the three remaining dryers to minimize impact of the new venting on the unit being replaced.
- 2. The County will consider a separate alternate bid for the specified ovens but requests the primary bid to be based on the specified unit.
- 3. Work in all areas is to be performed on an after-hours basis (work to start after 7:00 PM).
- 4. Cargo doors and pathways were viewed and confirmed as sufficient.
- 5. In response to vendor inquiry, the County advises that any sheetrock is needed to support dryer installation, it needs to be DensArmor Plus Impact-Resistant Interior Panel or equivalent equal.

Acknowledgement of Addendum:	
Firm Name:	Date:
Signature:	Title:
Typed/Printed Name:	