

Addendum #1
 #5876 Estes Road Drainage
 Project No. 2010-21
 Bid No. 10-0045

This addendum is being issued to make the following changes, corrections, clarifications and additions to the bidding document. The information in this addendum modifies and changes the original bidding documents and takes precedence over the original documents. **Receipt of this addendum shall be acknowledged by the bidder by signing and dating the appropriate line on page W-4 of the bid proposal.** Failure to acknowledge this addendum may preclude consideration of the bid proposal for award.

A non-mandatory pre-bid meeting for the referenced project was held at 9:00 a.m. on July 1, 2010, in the Department of Public Works' conference room. The following were in attendance:

Name	Representing	Phone Number	Email Address
Mike Crawford	Steven Counts Inc.	352-307-2410	mccrawford@scipaveit.com
Randy Dean	Lake County Public Works	352-669-2814	rdean@lakecountyfl.gov
Lito Detorres	Professional Dirt Services	352-589-7000	Lito713@comcast.net
Jeff Johnson	Lake County Public Works	352-483-9024	jjohnson@lakecountyfl.gov
Alan Kirkland	Lake County Public Works	352-483-9043	akirkland@lakecountyfl.gov
Heath McArdle	Lake County Public Works	352-483-9027	hmcardle@lakecountyfl.gov
Sherry McDermott	Lake County Public Works	352-483-9020	smcdermott@lakecountyfl.gov
Ron Rudolph	Lake County Public Works	352-483-9021	rrudolph@lakecountyfl.gov
Terry Scott	Lake County Public Works	352-483-9023	jscott@lakecountyfl.gov
Joe Tucker	Cathcart Contracting Company	407-629-2900	joe@cathcartcontracting.com

This project is located on Estes Road in northeast Lake County and shall consist of the installation of storm inlets and type F curb to improve drainage along a portion of Estes Road. Other work for this project shall include the following: storm pipe installation, sodding, guardrail installation, thermoplastic striping, and other miscellaneous incidental construction.

Additional items discussed


1. The Contractor shall map and match the existing striping along Estes Road in the construction area. All striping shall be 6" thermoplastic.
2. Bid to mill a keyway on each end of the project to allow for a smooth tie in with the existing roadway.

Question and Answers:

Q. Is there an engineer's estimate for this project?

A. The engineer's estimate is \$155,915.10.

Approved by:



Jeff Johnson, Construction Inspection Manager



Date

:smcd