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Allstate Construction, Inc.-Tampa, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 12.76% 13.37% 13.37% 13.37% 13.37% 13.37% 13.37% 13.37% 13.37%

$101,001 - $250,000 11.25% 13.20% 13.28% 13.28% 13.28% 13.28% 13.28% 13.28% 13.28%
$250,001 - $500,000 12.41% 12.41% 13.76% 14.34% 14.34% 14.34% 14.34% 14.34% 14.34%
$500,001 - $750,000 10.37% 10.37% 12.08% 12.81% 12.81% 12.81% 12.81% 12.81% 12.81%

$750,001 - $1,000,000 10.39% 10.39% 10.39% 11.52% 11.85% 11.85% 11.85% 11.85% 11.85%
$1,000,001 - $2,000,000 9.12% 9.12% 9.12% 9.12% 9.82% 9.96% 9.96% 9.96% 9.96%

Anglin Construction Co.-Gainesville, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 19.44% 19.94% 20.44% 20.94% 21.44% 21.94% 22.44% 22.94% 23.44%

$101,001 - $250,000 12.15% 15.71% 17.87% 18.36% 18.85% 19.34% 19.83% 20.32% 20.81%
$250,001 - $500,000 8.70% 10.87% 12.63% 13.82% 14.30% 14.78% 15.25% 15.73% 16.21%
$500,001 - $750,000 6.73% 8.29% 9.67% 10.78% 11.72% 12.18% 12.65% 13.11% 13.58%

$750,001 - $1,000,000 5.29% 6.55% 7.72% 8.73% 9.64% 10.40% 11.47% 11.92% 12.37%
$1,000,001 - $2,000,000 2.24% 3.20% 4.19% 5.00% 5.77% 6.43% 7.03% 7.56% 8.35%

Canaveral Construction-Mims, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 22% 33% 44% 55% 66% 77% 88% 99% 110%

$101,001 - $250,000 19% 27% 35% 43% 51% 59% 67% 75% 83%
$250,001 - $500,000 16% 21% 26% 31% 36% 41% 46% 51% 56%
$500,001 - $750,000 13% 16% 19% 22% 25% 28% 31% 34% 37%

$750,001 - $1,000,000 11% 13% 15% 17% 19% 21% 23% 25% 27%
$1,000,001 - $2,000,000 9% 11% 13% 15% 17% 19% 21% 23% 25%

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

RFP Title:  Construction Manager at Risk, Continuing Contract  

RFP Number: 11-0203

Contracting Officer:  Barnett Schwartzman

Bid Opening Date:  October 13, 2010  3:00 pm

ON-CALL CONSTRUCTION MANAGER BID SHEET

ON-CALL CONSTRUCTION MANAGER BID SHEET

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 
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C.E.M. Enterprises-Apopka, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 22% 29% 35% 40% 44% 47% 51% 53% 56%

$101,001 - $250,000 18% 21% 24% 27% 29% 31% 34% 36% 38%
$250,001 - $500,000 16% 18% 19% 21% 22% 24% 25% 27% 28%
$500,001 - $750,000 15% 16% 18% 19% 20% 21% 22% 23% 24%

$750,001 - $1,000,000 15% 16% 17% 18% 18% 19% 20% 21% 22%
$1,000,001 - $2,000,000 15% 15% 15% 16% 16% 17% 17% 18% 18%

Ethridge Construction-Ocala, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 11.10% 13.30% 15.50% 17.60% 19.80% 22% 24.10% 26.30% 28.50%

$101,001 - $250,000 10.80% 12.70% 14.50% 16.40% 18.20% 20% 22% 23.80% 25.70%
$250,001 - $500,000 10.70% 12.40% 14.20% 15.90% 17.60% 19.40% 21% 22.80% 24.60%
$500,001 - $750,000 11% 13% 15.20% 17.30% 19.40% 21.40% 23.50% 25% 27.70%

$750,001 - $1,000,000 10% 11.90% 13.40% 14.90% 16.40% 17.90% 19.40% 20.80% 22%
$1,000,001 - $2,000,000 7.80% 8.70% 9.60% 10.40% 11.30% 12.20% 13% 14% 14.80%

GATES Butz Construction-Naples, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 12% 12% 12% N/A N/A N/A N/A N/A N/A

$101,001 - $250,000 10% 10% 10% 10% 10% N/A N/A N/A N/A
$250,001 - $500,000 10% 10% 10% 10% 10% N/A N/A N/A N/A
$500,001 - $750,000 10% 10% 10% 10% 10% 10% N/A N/A N/A

$750,001 - $1,000,000 8% 8% 8% 8% 8% 8% 8% N/A N/A
$1,000,001 - $2,000,000 8% 8% 8% 8% 8% 8% 8% 8% 8%

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 
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Genesis Construction-Ocala, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 13.90% 14.30% 17.00% 19.70% 22.40% 25.10% 27.80% 28.80% 30.00%

$101,001 - $250,000 12.30% 12.70% 13.10% 15.80% 18.50% 21.20% 23.90% 24.30% 25.00%
$250,001 - $500,000 10.70% 11.10% 11.50% 11.90% 14.60% 15.00% 15.40% 15.80% 15.20%
$500,001 - $750,000 9.10% 11.80% 12.20% 12.60% 13.00% 14.10% 14.50% 14.90% 15.30%

$750,001 - $1,000,000 7.50% 7.50% 7.50% 10.20% 10.60% 11.80% 12.20% 12.60% 13.00%
$1,000,001 - $2,000,000 7.50% 7.50% 7.50% 9.80% 10.20% 10.60% 11.00% 12.00% 12.60%

Harkins Development-Sanford, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 11.42% 22.85% 34.27% 45.70% 57.12% 68.54% 79.97% 91.39% 102.82%

$101,001 - $250,000 4.57% 9.14% 13.71% 18.28% 22.85% 27.42% 31.99% 36.56% 41.13%
$250,001 - $500,000 2.28% 4.57% 6.85% 9.14% 11.42% 13.71% 15.99% 18.28% 20.56%
$500,001 - $750,000 1.52% 3.05% 4.57% 6.09% 7.62% 9.14% 10.66% 12.19% 13.71%

$750,001 - $1,000,000 1.14% 2.28% 3.43% 4.57% 5.71% 6.85% 8% 9.14% 10.28%
$1,000,001 - $2,000,000 1.14% 2.28% 3.43% 4.57% 5.71% 6.85% 8% 9.14% 10.28%

Henkelman Construction-Lakeland, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 8% 8% 8% 8% 9% 9% 10% 10% 10%

$101,001 - $250,000 8% 8% 8% 8% 9% 9% 10% 10% 10%
$250,001 - $500,000 7% 7% 7% 7% 8% 8% 8% 8% 8%
$500,001 - $750,000 7% 7% 7% 7% 8% 8% 8% 8% 8%

$750,001 - $1,000,000 6% 6% 6% 6% 6% 6% 7% 7% 7%
$1,000,001 - $2,000,000 4% 5% 5% 5% 5% 6% 6% 6% 6%

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 
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Horus Construction-St. Petersburg, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 % % % % % % % % %

$101,001 - $250,000 % % % % % % % % %
$250,001 - $500,000 % %
$500,001 - $750,000 % % % % % % % % %

$750,001 - $1,000,000 % % % % % % % % %
$1,000,001 - $2,000,000 % % % % % % % % %

Mandese White-Gainesville, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 15% 15% 15% 15% 15% 15% 15% 15% 15%

$101,001 - $250,000 10% 10% 10% 10% 10% 10% 10% 10% 10%
$250,001 - $500,000 9.50% 9.50% 9.50% 9.50% 9.50% 9.50% 9.50% 9.50% 9.50%
$500,001 - $750,000 9% 9% 9% 9% 9% 9% 9% 9% 9%

$750,001 - $1,000,000 7.50% 7.50% 7.50% 7.50% 7.50% 7.50% 7.50% 7.50% 7.50%
$1,000,001 - $2,000,000 7% 7% 7% 7% 7% 7% 7% 7% 7%

Mark Cook Builders, Inc.-Leesburg, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 14% 16% 16% 16% 16% 16% 16% 16% 16%

$101,001 - $250,000 12% 14% 16% 16% 16% 16% 16% 16% 16%
$250,001 - $500,000 8% 12% 14% 15% 15% 15% 15% 15% 15%
$500,001 - $750,000 6% 7% 10% 11% 12% 13% 13% 13% 13%

$750,001 - $1,000,000 5% 6% 7% 8% 9% 10% 11% 12% 12%
$1,000,001 - $2,000,000 4% 5% 6% 7% 8% 9% 10% 10% 10%

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

NON RESPONSIVE

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 
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Mulligan Constructors-Orlando, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 23.80% 40.60% 57.40% 54.20% 66.12% 78.00% 89.70% 101.60% 113.42%

$101,001 - $250,000 11.80% 16.60% 21.40% 26.20% 23.90% 27.27% 30.65% 34.00% 37.40%
$250,001 - $500,000 8.24% 10.49% 12.73% 14.97% 17.22% 19.46% 17.10% 18.61% 20.19%
$500,001 - $750,000 7.35% 8.70% 10.04% 11.37% 12.70% 14.10% 15% 13.57% 14.51%

$750,001 - $1,000,000 6.46% 7.42% 8.38% 9.35% 10.31% 11.27% 12.23% 13.19% 14.15%
$1,000,001 - $2,000,000 5.56% 6.12% 6.68% 7.24% 7.80% 8.36% 8.93% 9.50% 10.05%

PPI-Oviedo, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 20% 20% 20% 20% 20% 20% 20% 20% 20%

$101,001 - $250,000 16% 18% 19% 19% 18% 18% 18% 18% 18%
$250,001 - $500,000 15% 15% 16% 17% 17% 16% 16% 16% 16%
$500,001 - $750,000 13% 13% 13% 14% 15% 15% 15% 14% 14%

$750,001 - $1,000,000 11% 11% 11% 11% 12% 13% 13% 13% 13%
$1,000,001 - $2,000,000 9% 9% 9% 9% 10% 10% 11.50% 11.50% 11.50%

Pat Cook Construction-Bradenton, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 19% 31% 43% 55% 67% 79% 91% 103% 115%

$101,001 - $250,000 18% 30% 42% 54% 66% 78% 90% 102% 114%
$250,001 - $500,000 9.80% 14.60% 19.40% 24.20% 29% 33.80% 38.60% 43.40% 48.20%
$500,001 - $750,000 6.90% 9.30% 11.70% 14.10% 16.50% 18.90% 21.30% 23.70% 26.10%

$750,001 - $1,000,000 5.10% 7.20% 8.80% 10.40% 11.60% 12.80% 14% 15.20% 16.40%
$1,000,001 - $2,000,000 4.70% 5.90% 7.10% 8.30% 9.50% 10.70% 11.90% 13.10% 14.30%

*FULL TIME SUPERINTENDENT AND PROJECT MANAGER @ $12,000.00 PER MONTH*

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 
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Ruby Builders, Inc.-Orlando, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 16.00% 24.00% 32.00% 32.00% 32.00% 32.00% 32.00% 32.00% 32.00%

$101,001 - $250,000 13.00% 15.30% 17.60% 21.00% 21.00% 21.00% 21.00% 21.00% 21.00%
$250,001 - $500,000 9.70% 10.80% 15.10% 17.20% 19.30% 19.30% 19.30% 19.30% 19.30%
$500,001 - $750,000 7.30% 7.90% 10.50% 11.80% 13.10% 14.30% 15.60% 15.60% 15.60%

$750,001 - $1,000,000 6.20% 6.60% 8.50% 9.40% 10.30% 11.20% 12.10% 12.10% 12.10%
$1,000,001 - $2,000,000 5.60% 5.90% 6.90% 7.50% 8.00% 8.50% 9.10% 9.60% 10.10%

Tallen Builders, LLC-Ocala, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 20% 20% 22% 24% 26% 28% 30% 32% 34%

$101,001 - $250,000 18% 18% 18% 18% 20% 22% 24% 26% 28%
$250,001 - $500,000 16% 16% 16% 16% 16% 18% 20% 22% 24%
$500,001 - $750,000 14% 14% 14% 14% 14% 14% 14% 15% 16%

$750,001 - $1,000,000 12% 12% 12% 12% 12% 12% 12% 13% 14%
$1,000,001 - $2,000,000 10% 10% 10% 10% 10% 10% 10% 10% 10%

T&G Constructors -Orlando, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 17% 17% 18% 18% 18% 18% 20% 20% 20%

$101,001 - $250,000 17% 17% 17% 18% 18% 18% 20% 20% 20%
$250,001 - $500,000 18% 17% 17% 17% 18% 18% 18% 18% 20%
$500,001 - $750,000 18% 17% 16.50% 16.75% 17% 17% 18% 18% 18%

$750,001 - $1,000,000 20% 18% 17% 16.50% 16.75% 17% 17% 17% 18%
$1,000,001 - $2,000,000 20% 18% 17% 16.50% 16.75% 17% 17% 17% 18%

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 
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Walbridge-Orlando, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 29% 29% 29% 29% 29% 29% 29% 29% 29%

$101,001 - $250,000 21% 29% 29% 29% 29% 29% 29% 29% 29%
$250,001 - $500,000 11% 17.50% 24% 30.70% 37.50% 44% 51% 57% 64%
$500,001 - $750,000 8% 12% 16% 20% 24% 28% 32% 36% 40%

$750,001 - $1,000,000 7% 10% 12.60% 15.50% 18% 21% 24% 27% 30%
$1,000,001 - $2,000,000 6% 7.50% 9% 10.70% 12% 14% 16% 17% 19%

WG Mills-Orlando, FL

30 DAYS 60 DAYS 90 DAYS 120 DAYS 150 DAYS 180 DAYS 210 DAYS 240 DAYS 270 DAYS
$0 - $100,000 18% 26% 34% 42% 50% 58% 66% 74% 82%

$101,001 - $250,000 13% 17% 22% 26% 31% 35% 40% 45% 49%
$250,001 - $500,000 8% 10% 12% 15% 17% 19% 21% 23% 25%
$500,001 - $750,000 8% 9% 10% 12% 13% 14% 15% 17% 18%

$750,001 - $1,000,000 7% 8% 9% 10% 11% 12% 13% 14% 15%
$1,000,001 - $2,000,000 6% 8% 9% 10% 10% 11% 12% 12% 13%

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 

ON-CALL CONSTRUCTION MANAGER BID SHEET

COST OF WORK
CONTRACTUAL DAYS TO COMPLETE WORK AT GMP ISSUANCE 
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