


ADDENDUM #2

Villa City Road Bridge and Water Quality Improvements
Project No. 2012-05, Bid No. 12-0031

This addendum is being issued to make the following changes, corrections, clarifications and additions to the bidding document. The information in this addendum modifies and changes the original bidding documents and takes precedence over the original documents. **Receipt of this addendum shall be acknowledged by the bidder by signing and dating the** appropriate line on page W-4 of the bid proposal. Failure to acknowledge this addendum may preclude consideration of the bid proposal for award.

Due to unforeseen circumstances, Lake County will not be constructing that portion of the project with construction plans titled "Villa City Road Bridge and Water Quality Improvements". The contractor shall not supply to Lake County a cost to construct this portion of the project and shall disregard the note contained in Addendum #1 concerning the clearing of the entire right of way. The contractor shall bid to clear only what area is necessary to allow for the construction of that portion of the project with construction plans titled "Villa City Road (CR 565) Bridge No. 114054 Abutment Repair Plans." On sheet W-2 of the bidding document the contractor shall supply a cost to Lake County only for the items related to this portion of the project. Include a line item on your tabulation of quantities sheet for pile jackets. All non-project related items shall remain blank. Due to this change, Lake County shall extend the project bid opening by seven (7) days. **The new bid opening date shall be August 23, 2012, at 10:00 a.m.**

 8-14-12

Terry Scott, Construction Inspector II