
Driveway to be relocated to property
line. (exact location to be coordinated
with property owner)

Move To Here



Concrete Driveway only

Additional Fence

Gate



Delete Bike Railing



Extend Dws across
entire width of trail



Extend DWS entire
width of trail



TABULATION OF ESTIMATED QUANTITIES 
South Lake Trail Phase IlIA Project 

No. 2013-03, Bid No. 13-0027 
 

Item 
No. 

 

Description 
 

Unit 
 

Unit Price 
 

Quantity 
 

Amount 
 

51 
 
Survey/Layout/As Builts 

 
LS 

   

 
52 

 
Payment/Performance Bond 

 
LS 

   

 
53 

 
NPDES Permit 

 
LS 

   

 
54 

 
Portable Toilet 

 
LS 

   

 
55 

 
Boardwalk Bridge Construction 

 
LS 

  
 
! 

 

56 Existing Bridge Demolition LS    
 

57 
 

Bridge Widening 
 

LS 
   

      

      

      

      

      

      

      

      

 
Total Lump Sum Bid (Figures): 

 

 
Total Lump Sum Bid (Words): 

 

 

Number of Calendar Days to Complete: 
 

Three Hundred Sixty Five (365) 
 
ALTERNATE 1: 
 

 
A1 

 
Construct Round About 

 
LS 

   

 
A2 

 
Construct Asphalt Trail 

 
LF 

  
 
! 

 

A3 Construct Concrete Trail Abutment 
 

SY    
      

 
Total Lump Sum Bid Alternate 1 (Figures): 

 

 
Total Lump Sum Bid alternate 1 (Words): 

 

 
Note:  Contract Awarded on Base Bid Amount. 
 
 

W-4 
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