
 
BUILDING SERVICES SCOPE OF WORK 

1. GENERAL 
Perform all work in accordance with all applicable codes, local ordinances, and requirements of Lake 
County. 

The Contractor shall provide all required labor, material, permits, local and state inspections to 
provide a 100% completed project. 

 
2. PURPOSE 

The purpose of this solicitation is to select a contractor to remove interior windows and install 
cabinets/counters, roll up grill doors, and electrical for new doors, repair soffit/ceiling as required and 
painting to provide a 100% turnkey project. 

3. DESCRIPTION OF WORK – Base Bid 
• Remove interior windows (2nd & 3rd opening from the left), framing, drywall, etc. as required to 

provide opening for new cabinets/counters and roll up grill doors. 
• Install framing/wood bucks as required for new roll up grill door installation.   
• Install electrical for new doors to include low voltage for switches. 
• Install new cabinets/counters to match existing installed in Zoning Department. 
• Install (2) 7-0 x 9-0 Overhead Door Corp. Model #670 Grille Doors Bronze w/ Motors, Safety edges 

and key switches (or equivalent equal) 
• Repair/rework acoustical ceiling to fit around new roll up grill door units and to create soffit area to 

enclose door equipment.  
• Repaint affected areas to match. 

4. DESCRIPTION OF WORK – Alternate Bid 
• Remove interior windows (2nd & 3rd opening from the left), framing, drywall, etc. as required to 

provide opening and pockets for new cabinets/counters and side stacking grill doors. 
• Install framing/wood bucks as required for new side stacking grill door installation.   
• Install Two (2) 8-0 x 9-0 Mobiflex Aeroflex Bi-parting Side Stacking Grilles Bronze (or equivalent 

equal) 
• Install new cabinets/counters to match existing installed in Zoning Department. 
• Repaint affected areas to match. 

5. BUSINESS HOURS OF OPERATION 
All work is to be performed after regular County working hours. Regular working hours are Monday 
through Friday, 8:00 A.M. to 5:00 P.M.  These hours may vary based on need with approval from the 
County’s Project Manager.  At no time shall the Contractor’s work interfere with the day-to-day 
operation of the County’s facilities. 
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