



**Lake County, Florida**  
**Office of Procurement Services**

**ADDENDUM #5**

Invitation to Bid 06-055

Bid Title: Lake County Detention Center Roof Replacement

Date: 5/16/06

This addendum is being issued to make the following clarifications to the bidding documents. The information in this addendum modifies and changes the original bidding documents and takes precedence over the original documents. Receipt of this addendum shall be acknowledged by the bidder by initialing and dating the appropriate line. Failure to acknowledge this addendum may preclude consideration of the bid proposal for award.

- A. Actual Damages: If the actions or inactions of the contractor cause the County to be assessed fines or penalties or to suffer any other financial loss, the contractor shall be responsible to reimburse the County for such actual damages. The contract cannot disclaim consequential damages.
- B. Liquidated Damages: If liquidated damages are assessed pursuant to Chapter 3, Article 17, damages shall be calculated at the rate of \$250.00 per calendar day for failure to meet the required date of Substantial Completion. Liquidated Damages are not being assessed as a penalty.

Firm or Individual's Name: \_\_\_\_\_

Date: \_\_\_\_\_

Signature: \_\_\_\_\_ Title: \_\_\_\_\_

Typed/Printed Name: \_\_\_\_\_