Addendum #1
#1350 Citrus Tower Blvd Intersection with #1248 Steve’s Road
PROJECT NO. 2010-23
Bid No. 10-0047

This addendum is being issued to make the following changes, corrections, clarifications and
additions to the bidding document. The information in this addendum modifies and changes the
original bidding documents and takes precedence over the original documents. Receipt of this
addendum _shall be acknowledged by the bidder by signing and dating the

appropriate line on page W-4 of the bid proposal. Failure to acknowledge this addendum
may preclude consideration of the bid proposal for award.

A non-mandatory pre-bid meeting for the referenced project was held at 9:00 a.m. on August 12,
2010, in the Department of Public Works' conference room. The following were in attendance:

Name

Representing

Phone Number

Email Address

Lito Detorres

PDS

352-587-7000

Lito713@comcast.net

Dave Elliott

Control Specialists

407-628-1965

dave@controlspecialists.com

Jennings Griffin

South Easten Surveying

352-343-4880

jariffin@southeasternsurveying.com

Heath McArdle

Lake County Public Works

352-483-9027

hmcardle@lakecountyfl.gov

Sherry McDermott

Lake County Public Works

352-483-9020

smcdermott@lakecountyfl.gov

Ray Murphy

Lake County Traffic Operations

352-742-1766

rmurphy@lakecountyfl.gov

Noble Olasimbo

Lake County Public Works

352-483-9092

nolasimbo@Ilakecountyfl.gov

Rob Rebert

TCD

407-869-5300

r.rebert@tcd-usa.com

Ron Rudolph

Lake County Public Works

352-483-9021

rrudolph@lakecountyfl.gov

Chrisina Tabor

Central Florida Environmental
Corp

407-834-6115

ctabor75@aol.com

This project is located in south Lake County in the Clermont area and entails the installation of a
traffic signal on #1350 Citrus Tower Blvd at its intersection with #1248 Steve’s Road and the
installation of a 5’ in width sidewalk along #1248B Excalibur Road. Other work for this project
shall include the following: The installation of Fiber Optic Cable and Conduit, Roadway sign
installation, thermoplastic striping, and other miscellaneous incidental construction.



Items Discussed:

To clarify there will be two VMS Boards located on this project and an additional VMS board
purchased for Lake County based on the Division J Spec and will become the property of
Lake County for future traffic studies.

The Lake County VMS board is to be set up at the intersection of Hooks Street and Steve’s
Road prior to Lake County accepting the VMS Board. This shall be done so that Lake County
can confirm that the VMS board has all the specified features and is working properly.

The estimates provided on the tabulation of quantities are estimates only and shall be
verified by the Contractor.

Pay special attention to all the General Notes on page T-3 of the construction plans.
Especially, note #3, 5, 6 and 23.

The portion of the project formally known as Excalibur was approved by the Board of County
Commissioners on July 27, 2010 to officially change its name to Steve’s Road.

Question and Answers:

Q.
A. The VMS Board need to be on the project 2 weeks beginning when the signal is placed on

> O

Q.
A. No.

How long do the VMS Boards need to be on the project?
flash.

Is there an engineer’s estimate for this project?
The estimate is $290,000.00

Does the Davis Bacon Act apply to this project?

Approved by:

Ron Rudolph Seﬁ’ or Construction Inspector Date
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