LAKE COUNTY
FLORIDA

ITB No. 11-0025
ITB Title: HOOKS STREET PHASE IV-B
ITB Opening Date: June 2, 2011 10:00 a.m.
Contracting Officer: Susan Dugan, CPPB

Bidder	City and State	Bid Bond	Addendum's Present	Clermont Pricing	Days to Completion	Hooks Street Pricing	Days to Completion
Boykin Construction	Minneola, Florida	Yes	Yes	$134,541.55	120 days	$1,519,579.90	180 days
DeWitt Excavating	Winter Garden, Florida	Yes	Yes	$161,039.00	180 days	$2,363,561.31	180 days
Ranger Construction	Winter Garden, Florida	Yes	Yes	$167,750.00	45 days	$2,401,804.00	240 days
DAB Constructors, Inc.	Inglis, Florida	Yes	Yes	$220,000.00	300 days	$2,188,888.00	300 days

PROCUREMENT SERVICES
P.O. BOX 7800 • 315 W. MAIN ST., TAVARES, FL 32778 • P 352.343.9839 • F 352.343.9473
Board of County Commissioners • www.lakecountyfl.gov