



**LAKE COUNTY**  
FLORIDA

OFFICE OF PROCUREMENT SERVICES  
315 WEST MAIN STREET, SUITE 441  
PO BOX 7800  
TAVARES FL 32778-7800

PHONE: (352) 343-9839  
FAX: 352) 343-9473

**ADDENDUM NO. 1\_**

**Date: May 8, 2014**

**RSQ No. 14-0023**

**Lake-Sumter Metropolitan Planning Organization (MPO)  
Project Development and Environment (PD&E) Study  
For the Wekiva Trail**

It is the vendor's responsibility to ensure their receipt of all addenda, and to clearly acknowledge all addenda within their initial response. Acknowledgement may be confirmed either by inclusion of a signed copy of this addendum with the initial response, or by completion and return of the addendum acknowledgement section of the solicitation. Failure to acknowledge each addendum may prevent the response from being considered for award.

The purpose of this addendum is to change the due date from June 4, 2014 at 3:00 p.m. to June 6, 2014, 3:00 p.m.

Firm Name: \_\_\_\_\_ Date: \_\_\_\_\_

Signature: \_\_\_\_\_ Title: \_\_\_\_\_

Typed/Printed Name: \_\_\_\_\_