

TABULATION SHEET

Request for Proposal 16-0222, Construction Manager at-risk for Hickory Point Fieldhouse

Opening Date and Time: 20 Jul, 3:00 PM

Contracting Officer: B. Schwartzman

Vendor	Location
Emmett Sapp Builders, Inc.	Wildwood, Florida
Evergreen Construction	Tavares, Florida
Johnson-Laux Construction, LLC	Orlando, Florida
Oelrich Construction, Inc.	Jonesville, Florida
Schmid Construction	Clermont, Florida
Tucker Construction	Winter Haven, Florida
Tumbleson White Construction, Inc. (TWC)	Gainesville, Florida

Notes:

No addenda issued

No pre-proposal conference